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US Environmental Protection Agency

26 West Martin Luther King Drive
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DCN - Line ID: 1487PE4001-001
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09/27/2014

0001 Provide services in accordance with
attached Performance Work Statement
entitled, "Technical Support for Nonpoint
Source Outreach and Communication.”" This
task order award is a result of RFP
PR-OW-13-00255,

Cost Plus Fixed Fee Term: $111,688

0002 Provide services in accordance with
attached Performance Work Statement

: entitled, "Technical Support for Nonpoint
| Source Outreach and Communication." This
task order award is a result of RFP
PR-OW-13~00255.

Cost Plus Fixed Fee Term: $101,430

Award Type: Cost-plus~fixed-fee

Total Estimated Cost: 5|(b)4)

Fixed Fee: (0)4)
Term Form

(Option Line Item)
07/28/2014

Period of Performance: 09/28/2014 to
09/27/2015

0003 Provide services in accordance with
attached Performance Work Statement
entitled, "Technical Support for Nonpoint
Source Outreach and Communication." This
Continued

111,688,00

TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H))

$111,688.00
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PREVIOUS EDITION NOT USABLE
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07/28/2015

Period of Performance: 09/28/2015 to
09/27/2016

0004 Provide services in accordance with
attached Performance Work Statement
entitled, "Technical Support for Nonpoint
Source Outreach and Communication.”" This
‘ task order award is a result of RFP
! PR-OW-13-00255,
i Cost Plus Fixed Fee Term: $100,360

Award Type: Cost-plus-fixed-fee
‘ Total Estimated Cost: 44
| Fixed Fee: $
i Term Form
. (Option Line Item)
07/28/2016
\

Period of Performance: 09/28/2016 to
09/27/2017

0005 Provide services in accordance with
attached Performance Work Statement
entitled, "Technical Support for Nonpoint
Source Outreach and Communication." This
task order award is a result of RFP
PR-OW-13-00255.

Cost Plus Fixed Fee Term: $50,362

Award Type: Cost-plus-fixed-fee

Total Estimated Cost: $|(e)4)

Fixed Fee: (b)(4)

Term Form

(Option Line Item)

07/28/2017

Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00
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$0.00
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PREVIOUS EDITION NOT USABLE
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SECTION B - Supplies or Services/Prices

B-1 EPAAR 1552.237-72 KEY PERSONNEL. (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:

Project Manager:
(b)4)

Writer/Editor:
(4)

Technical
[®)

Public OQutreach Specialists:
(b)(4)

Graphics Designer:
|(b)(4) |

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key personnel unless the
substitution is necessitated by illness, death, or termination of employment. The Contractor shall notify the Contracting Officer within
15 calendar days after the occurrence of any of these events and provide the information required by paragraph (c) of this clause. After
the initial 90-day period, the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at least 15
days prior to making any permanent substitutions,

(¢) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed substitutions, complete
resumes for the proposed substitutes, and any additional information requested by the Contracting Officer. Proposed substitutes should
have comparable qualifications to those of the persons being replaced. The Contracting Officer will notify the Contractor within 15
calendar days after receipt of all required information of the decision on substitutions. This clause will be modified to reflect any
approved changes of key personnel.

B-2 LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE

BASE Period

(a) The estimated cost of this contract is
(b) The fixed fee is @@ |

(c) The total estimated cost and fixed fee is $111,688

LOCAL CLAUSES EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this Task Order as all follows:

Task Order Project Officer

Don Waye

USEPA Headquarters

William Jefferson Clinton Building
1200 Pennsylvania Avenue, N.W.
Mail Code: 4503T

Washington, DC 20460

Phone: 202-566-1170

Email: waye.don@epa.gov
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Alternate Task Order Project Officer
Nancy Arazan

USEPA Headquarters

William Jefferson Clinton Building
1200 Pennsylvania Avenue, N.W.

Mail Code: 4503T

Washington, DC 20460

Phone: 202-566-0815

Email: arazan.nancy@epa.gov

1552.217-71 Option to extend the term of the contract-cost-type contract. (APR 1984)

The Government has the option to extend the term of this contract for 2 additional period(s). If more than 30 days remain in the
contract period of performance, the Government, without prior written notification, may exercise this option by issuing a contract
modification. To exercise this option within the last 30 days of the period of performance, the Government must provide to the
Contractor written notification prior to that last 30-days of the period. This preliminary notification does not commit the Government
to exercising the option. The Government's estimated level of effort is 1338 direct labor hours for the base, 292 for first option period,
and 468 for the second. Use of an option will result in the following contract modifications:

(a) The "Period of Performance" clause will be amended to cover a base period and option periods:

Period Start Date End Date

Base Period 11/07/2013 09/27/2014
Option Period 1 09/28/2014 09/27/2015
Option Period 2 09/28/2015 09/27/2016
Option Period 3 09/28/2016 09/27/2017
Option Period 4 09/28/2017 03/27/2018

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of effort of:

Period Level of Effort
Base Period 1646

Option Period 1 1412

Option Period 2 1368

Option Period 3 1332

Option Period 4 668

(¢) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and fixed fee for each period as
follows:

Period Estimated Cost Fixed Fee Total CPFF
Base Period §O)X) H®)4) $111,688
Option Period 1 $ $ $101,430
Option Period 2 $ § $100,644
Option Period 3 $ $ $100,360
Option Period 4 § $ $50,362

(d) If the contract contains "not to exceed amounts"” for elements of other direct costs (ODC), those amounts will be increased as
follows: N/A

Page 2 of 2




PERFORMANCE WORK STATEMENT
TSAWP Contracts Task Order Solicitation
EP-C-12-055
Task Order 0015 :
Technical Support for Nonpoint Source Outreach and Communications

A. BACKGROUND:

The contractor shall provide support in preparing materials for communications and
outreach to promote Clean Water Goals in EPA’s Strategic Plan, and programs for
protecting and restoring surface water quality in wetlands, oceans, and watersheds. The
purpose of this Task Order is to provide support for the transfer of information about
effective nonpoint source (NPS) programs, projects, and policies to a wide audience,
ranging from EPA and other federal agencies, state and local governments,
environmental groups, and the general public.

Specifically, the contractor shall support the EPA in developing NPS success stories;
populating a searchable database of these stories; developing issues of NPS News-Notes;
co-administering EPA’s NPSINFO electronic discussion list and NEWSNOTES
electronic notification list; developing an annual report for the national NPS program;
developing NPS outreach materials (e.g., fact sheets); and creating, updating, and
migrating Web pages for the NPS Control Branch.

Regarding Task 3 (Develop Nonpoint Source Success Stories):

Since FY2005, EPA has published approximately 300 NPS success stories which
describe the partial/full restoration of more than 435 waterbodies. This task shall provide
support for the continuation and augmentation of the Nonpoint Source (NPS) Success
Story website at www.epa.gov/nps/success.

Regarding Task 4 (Support Efforts to Finalize and Maintain NPS Success Stories
Database):

As EPA’s catalogue of NPS success stories has grown into the hundreds (see Task 3),
EPA began working to more systematically organize key information in these stories to
efficiently sort them according to various attributes to provide insight about common
characteristics of successful restoration efforts. EPA has worked with contractors over the
past year to develop the NPS Success Stories Database within the existing Section 319
Grants Reporting and Tracking System (GRTS) Web application
(www.epa.gov/nps/grts), the Agency’s primary tool for management and oversight of the
EPA’s NPS Pollution Control Program. This new database, housed in GRTS, will now
contain an individual entry page for each published NPS success story with a number of
data fields to track key information. Database users will be able to sort and filter NPS
success stories using the information in these and other data fields. The contractor shall
be responsible for continuing populating the NPS Success Stories Database with
information from the remaining NPS success stories whose information was not entered




under EPA’s previous contract (approximately 25). The contractor shall also populate the
database with new stories developed under Task 3.

Regarding Task 5 (Support for Nonpoint Source News-Notes):

EPA has produced a national NPS newsletter titled Nonpoint Source News-Notes, which
has completed 94 issues through May 2013, all of which are available online at
www.epa.gov/newsnotes. The contractor shall be responsible for supporting EPA in the
development of new issues of this newsletter.

Regarding Task 6 (Co-administer EPA’s NPSINFO and NEWSNOTES electronic lists):

EPA hosts the NPSINFO electronic list; an email-based discussion group for
professionals interested in exchanging ideas about nonpoint source pollution control and
management. A community of more than 2,300 individuals from federal, state, and local
government and numerous public and private organizations uses NPSINFO to share
information on how to combat NPS pollution. More information about NPSINFO is
available at www.epa.gov/nps/npsinfo. EPA also maintains NEWSNOTES, a group
email notification list for alerting subscribers of NPS News-Notes when new newsletter
issues are ready for viewing or downloading. The contractor shall support EPA in the
ongoing maintenance of these lists. '

Regarding Task 7 (Support development of an annual report for the national NPS
program):

The 1987 amendments to the Clean Water Act (CWA) established the section 319 NPS
management program. Under section 319, states, territories and tribes have received
annual grant funds since 1990 to implement state NPS management programs that
support a wide variety of activities. Although states are required under section 319 to
produce state-specific annual reports, to date, there has been no national annual report.
EPA recognizes the value in producing a national annual report, which it plans to begin
producing under this Task Order. For more information on section 319 of the CWA, see
www.epa.gov/nps/319. The contractor shall support EPA in the development of annual
reports for the national NPS program.

Regarding Task 8 (Provide general NPS outreach support on demand):

By definition, NPS pollution is not regulated by federal permits, yet polluted runoff is the
largest remaining water quality problem in the nation. It is the cumulative result of
countless voluntary actions and land use activities, from agricultural, timber, urban, and
other sources. Outreach is vital to minimize and reverse the damage from NPS pollution.
More information on NPS pollution and outreach messages to control it are available at
www.epa.gov/nps. The contractor shall support EPA in the development of NPS outreach
materials on demand in a fixed level of effort.




B. TASKS
Task 1 -~ Quality Assurance/Quality Control

Quality Assurance (QA) is an important component of EPA’s work to assure that
minimum quality standards are attained. The contractor shall follow the Quality
Management Plan (QMP) that has been customized and incorporated into this TSAWP
contract. In addition, the contractor shall document the processes for Quality Assurance
that it will follow for the tasks under this Task Order. EPA policy requires that an
approved Quality Assurance Project Plan (QAPP) be in place before any work begins
that involves the collection, generation, evaluation, analysis or use of environmental data.
The work to be performed by the Contractor under this task order involves such
activities; therefore, in order to comply with this requirement:

1.1 — Within seven (7) business days after the kick-off meeting (Task 2.1), the contractor
shall prepare and submit for EPA review a draft Quality Assurance Project Plan (QAPP)
documenting how quality assurance (QA) and quality control (QC) will be applied to the
generation, collection, evaluation, analysis and use of environmental data. EPA will
review the contractor’s draft QAPP and provide the Contractor with written approval or
written comments. The contractor shall write the QAPP using the active voice. The
QAPP shall provide enough detail to clearly describe objectives of the project supported
by the task order; the type of data to be collected, generated, or used under this task order
to support the project objectives; the quality objectives needed to ensure that these will
support the project objectives; and the quality assurance and quality control activities to
be performed to ensure that any results obtained are documented and are of the type,
quality, transparency, and reproducibility needed.

The QAPP must be consistent with the guidance document, EPA Requirements for
Quality Assurance Project Plans: EPA QA/R-5 (www.epa.gov/quality/qs-docs/r5-

final.pdf).

1.2 — The Contractor shall submit a revised QAPP within six (6) business days of receipt
of the written comments on the draft QAPP, unless otherwise instructed by the EPA
TOPO. Under no circumstances shall work that involves the generation, collection,
evaluation, analysis, or use of environmental data be performed until the contractor
receives written notification from the EPA TOPO that EPA has approved the
contractor’s QAPP. Any non-sampling/non-analytical work that involves the
generation, collection, evaluation, analysis, or use of environmental data that is initiated
prior to EPA approval of the contractor’s QAPP must be performed in accordance with
the approved QAPP. EPA may request the contractor to furnish written documentation
from the Contractor showing that the contractor has complied with this requirement.

All QA documentation, including the QAPP, prepared under this Task Order, shall be
considered non-proprietary, and shall be made available to the public upon request.

Additional QA Documentation Required




1.3 — In addition to the QAPP requirements described above, for all major deliverables
(e.g., technical support documents, study reports, study plans, etc.) produced by the
contractor under this Task Order, a discussion of the QA/QC activities that were or will
be performed to support the deliverable must accompany the deliverable. For newsletters,
fact sheets (e.g., WQ-10 success stories), and annual reports that rely exclusively on
secondary data, these can be in separate documents, rather than embedded in the
deliverables themselves. This shall be at the TOPO’s discretion, not the Contractor’s.

The contractor shall immediately notify the TOPO of any QA problems encountered that
may impact the performance of this Task Order, with recommendations for corrective
action. (See Task 2.4.)

1.4 — The contractor also shall provide EPA with monthly status reports of QA-related
activities performed during implementation of this Task Order. These monthly QA
reports shall identify QA activities performed to support implementation of this Task
Order, problems encountered, deviations from the QAPP, and corrective actions taken. If
desired, the contractor may include this as a part of the contract-required monthly
financial/technical progress report.

All written materials must be compliance with Section 508 of the Americans with
Disabilities Act.

1.5 — If, during the Period of Performance of this Task Order, the EPA TOPO provides
technical direction that revisions to the QAPP are determined to be necessary, the
contractor shall submit a revised QAPP, including the revision summary, within seven (7)
business days after receiving written technical direction to do so. When preparing this
draft revised QAPP, the contractor shall ensure that it is written in an active voice,
changes are presented in a track changes version of MS Word, and shall include a version
history page that summarizes changes made. The contractor also shall provide EPA with
copies of any modified SOPs or checklists. EPA will review the draft revised QAPP and
provide the contractor with written approval or comments. The contractor shall provide a
final QAPP that responds to EPA’s written comments within six (6) business days of
receipt of EPA’s comments on the draft revised QAPP.

Task 2 — Communications

2.1 — Prior to beginning work on this Task Order, the TOPO shall schedule a kickoff
meeting with the contractor to discuss the tasks within this Task Order, the goals of the
Task Order, and to review the schedule of milestones and expectations. The contractor
shall participate in a kickoff meeting with the TOPO either in person or via conference
call to discuss the following: points of contact, roles and responsibilities, Quality
Assurance protocols, timelines, the schedule of benchmarks, milestones and deliverables,
establish dates and time for monthly calls, and monthly technical progress reports and
general Task Order administrative information. The contractor shall not incur any




additional billable costs other than those related to Task 1 and Task 2.1 until receipt from
TOPO of written notification that EPA’s Quality Assurance Officer has accepted the
QAPP.

2.2 — The TOPO will coordinate and set up regular status discussions (at least monthly)
between EPA staff and the contractor’s technical lead to discuss the status and progress
of the work under this Task Order. The contractor shall participate in these discussions,
which may either be in person or via phone, if face-to-face communication is not
convenient to either party. The frequency of these discussions may be modified based on
project status at the request of the contractor and only as approved by the TOPO. TOPO
shall provide the contractor with one week notice of any scheduled status calls. All status
discussions will take place during normal business hours: 8:30AM to 5PM Eastern Time.
The contractor shall provide meeting summaries after the monthly discussions within
five (5) business days in draft form for the TOPO to review. The TOPO will provide any
edits and/or comments on the meeting minutes to the contractor within five (5) business
days of receipt of draft summaries. Then, final written meeting summaries shall be
provided within five (5) business days after receipt of comments from the TOPO. If no
edits or comments are provided by the TOPO, the draft written summary will constitute
as the final summary.

2.3 — The contractor shall provide monthly progress reports on the status of all tasks in
this Task Order. These progress reports shall meet the requirements of PWS Section D:
Reporting, as well as the QA documentation requirements specified in Task 1.4.

2.4 — The contractor shall notify the TOPO of any problems, delays or questions as soon
as they arise, including immediate notification of any quality assurance issues. Problems,
delays, or significant questions should be brought to the attention of the TOPO in real
time, but in any case, not later than three (3) business days. This notification may be sent
by phone or email, but if transmitted by phone, the contractor shall send a follow-up
email to the WAM within three (3) more business days, describing the problem.

Task 3 — Develop Nonpoint Source Success Stories

The contractor shall prepare materials (i.e. NPS Success Stories) for Communications &
Outreach to promote Clean Water Goals in EPA’s Strategic Plan, and programs for
protecting and restoring surface water quality in wetlands, oceans, and watersheds. The
Communications and Outreach Materials shall be prepared in accordance with
Attachment A, “Format and Content for Section 319 Success Stories”.

Specifically, this task shall provide support for the continuation and augmentation of the
Nonpoint Source (NPS) Success Story website. This site (www.epa.gov/nps/success)
highlights examples of nonpoint source pollution-impaired waterbodies where
implementation of NPS control and restoration projects has led to documented water
quality improvements and/or removal of the waterbody from a state’s Clean Water Act
(CWA) 303(d) list. The site includes stories about projects that have received CWA
section 319 funds, and in many cases other funding sources dedicated to solving NPS




impairments.

EPA estimates that, as of April 14, 2011, at least 33,820 waterbodies are primarily
impaired by nonpoint source pollution. This represents 76% of all 303(d)-listed waters
for which TMDLs have been completed. EPA’s Nonpoint Source program is currently
working with the states to review the status of waterbodies that are listed as NPS
pollution-impaired. Although the 1998/2000 state 303(d) list is the base year EPA uses to
measure progress, waterbodies listed after these dates are also candidates for featuring on
the section 319 success story Web site if the waterbody has improved due to NPS control
efforts.

Success stories are placed into 1 of 3 categories, depending on how the waterbodies
demonstrate water quality improvement:

e Category 1 includes stories about previously impaired waterbodies that once again
achieve water quality standards for one or more pollutants (i.e., nutrients,
sediment, mercury, etc.) and/or designated uses (e.g., drinking water supply,
recreation, aquatic life support, etc.). Category 1 waterbodies may be either
partially or fully restored. By “fully restored,” EPA means that the waterbody
meets all designated uses. By “partially restored,” EPA means that after
restoration the waterbody meets some, but not all, of the initially impaired
designated uses,

e Category 2 includes impaired waterbodies that show significant progress toward
achieving water quality goals, but do not yet meet water quality standards. In
these cases, water quality improvements include achieving measurable, in-stream
reduction in a pollutant; or achieving improvement in a parameter that indicates
stream health (e.g., an increase in fish or macroinvertebrate counts).

e Category 3 includes waterbodies that had water quality problems that are not
caused by an EPA defined pollutant (like nitrogen or bacteria), but rather by
issues such as habitat alteration. These waterbodies are not on the 303(d) list, but
deserve recognition for successful restoration efforts that led to water quality
improvements.

Success Story development is a high priority at EPA. Given its importance, Category 1
stories are tracked by EPA in a number of ways. It is expected that approximately 50
stories will be developed for the remainder of fiscal year 2013 and part of fiscal year
2014 (the base period for this Task Order). This is also a measure under the Office of
Management and Budget’s (OMB) Program Assessment Rating Tool (PART) which
OMB uses to assess the success of the section 319 program. For a definition of the
Success Story measure (“WQ-10” in the FY 2013 National Program Guidance), see
Appendix A at http://water.epa.gov/resource_performance/planning/upload/FY-2013-
NWPG-4-20-2012_Appendix-A.pdf

EPA’s technical lead will review each draft success story (submitted to EPA HQ by EPA




Regions) to confirm its eligibility as a “NPS Success Story.” While EPA staff will
continue to conduct the initial review and follow-up with the EPA Regions to finalize and
prepare draft of the success stories for publication on the “NPS Success Stories” website,
the TOPO will rely on contractor support to review draft success stories submitted by
EPA regions, and to prepare questions to send to EPA regions when additional
information is needed.

3.1 — Within 7 business days of receipt of a draft success story from EPA’s TOPO, the
contractor shall conduct an initial editorial review of the story, including identifying
information gaps needing further EPA Regional/State input. EPA will work with the
region and/or state to address all outstanding information gaps and return the completed
draft success story to the contractor for final contractor review.

3.2 — Within 3 business days of receipt of a completed draft success story, the contractor
shall furnish a draft final deliverable (i.e., a “track changes” copy of the story) to the
TOPO and EPA’s technical lead for review and comment.

3.3 — Upon receiving written comments from the TOPO on the draft final story, the
contractor shall proceed to prepare the final deliverables and shall make these available in
PDF format and also posted to the NPS Success Stories web page
(http://water.epa.gov/polwaste/nps/success319/) within 3 business days of receiving the
final Success Story in Microsoft Word format from the TOPO.

To qualify for inclusion in this series of success stories, the story must demonstrate a
measurable water quality improvement to nonpoint source impaired waters. Each story
must include the following information in a standardized format:

o Title

e Problem

¢ Project highlights

e Results

e Partners and funding

e Photo(s) (e.g., before & after) and/or table/graph/chart
¢ Contact information

Success stories will primarily document projects supported, in whole or in part, by the
use of section 319(h) funding. However, as requested by the TOPO, some stories that
represent measurable water quality improvements to nonpoint source impaired waters
may be supported in whole by sources of funding other than section 319(h).

The contractor shall also develop a four-to-six-page fact sheet that provides an overview
of all the success stories through the end of each fiscal year, beginning with an overview
of success stories published in FY2013 (including those published under a prior contract).
3.4 — The contractor shall work with the TOPO and the technical lead for NPS Success
Stories to co-develop a format for this fact sheet in Microsoft Word format by December
31, 2013. The fact sheet should include some photographs or watershed maps from recent
stories, as well as information on the most common causes and sources of impairment,




cumulatively. The fact sheet should also include excerpts from past year’s stories
describing the key(s) to success in addressing WQ impairment, as well as some
cumulative summary statistics. These statistics may include:

- Number of success stories published cumulatively and over the past fiscal year,
possibly by EPA region;

- A national map with pins showing WQ-10 waterbody locations from the most
recent fiscal year.

- WQ-10 statistics, such as number of partially or fully restored waterbody
assessment units and number of stream/river miles and lake acres partially/fully
restored;

- Average number of years from impairment listing to delisting;

- Statistics on “water quality improving stories (not WQ-10 stories), such as
number of waterbody assessment units where water quality is improving and
number of stream/river miles and # lake acres where WQ is improving;

Finally, this fact sheet may include information on affected designated uses, project
funding sources, and project partners. The success stories database populated in Task 4
will facilitate development of this fact sheet.

3.5 — The contractor shall develop a draft version of this fact sheet for EPA review in
Microsoft Word format within a month after the template has been finalized (for the
baseline year). For each option year, the contractor shall develop a draft version of this
fact sheet for EPA review within 3 months following the end of each fiscal year.

3.6 — The contractor shall finalize this fact sheet within 2 weeks of receiving final
comments from the TOPO on the draft fact sheet. The contractor shall post a 508-
compliant PDF version of the fact sheet on EPA’s NPS Success Stories website within 2
weeks of receiving final comments from the TOPO on the draft fact sheet.

Task 4 — Support Efforts to Finalize and Maintain NPS Success Stories Database

Under previous contracts, EPA created the NPS Success Stories Database framework in
GRTS and populated information from approximately 270 existing NPS success stories
into the database. This work was completed in May 2013. Moving forward, EPA plans to
continue with a few additional phases of the NPS Success Stories Database development:

4.1 — Complete population of data from all published NPS success stories into the NPS
Success Stories Database — which includes those stories that were not incorporated into
the database through previous contracts, and all new stories developed under Task 3.

The contractor shall be responsible for continuing populating the NPS Success Stories -
Database with information from the remaining NPS success stories (approximately 25),
whose information was not entered under EPA’s previous contract. The contractor shall
also populate the database with new stories developed under Task 3. The contractor shall
create a separate NPS success story database entry for each of these stories. For each
success story, the contractor shall complete an entry into the NPS Success Stories
Database within GRTS or into an Excel data spreadsheet (to be specified by EPA). While




most of the key information currently exists in each of the published NPS success story
two-page summaries, the contractor may need to refer to other state documents (e.g.,
State Integrated Report) to fill in any information gaps.

4.2 — Geolocate all NPS success story waterbody segments and create map in NPS
Success Stories Database that shows these highlighted segments.

Where available, geographic information for each published NPS success story
waterbody has been imported into the NPS Success Stories Database from EPA’s
Assessment, TMDL Tracking, and Implementation System (ATTAINS) using the
ATTAINS Waterbody ID (circled in red below). This Waterbody ID corresponds to a set
of waterbody reach codes, allowing EPA to map each NPS success story waterbody
segment. However, there are a number of NPS success stories with waterbody segments
that cannot be correctly matched with a corresponding ATTAINS Waterbody ID due to,
for example, changes to the state’s segmentation of waterbodies for listing purposes, or
missing ATTAINS waterbody pages with missing Waterbody IDs.
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Thus, for cases when the ATTAINS Waterbody ID could not be obtained for an NPS
success story waterbody, the contractor shall be responsible for geolocating the
waterbody/waterbodies described in each NPS success story. The contractor shall use
other resources (e.g., state watershed maps, TMDLs and TMDL implementation plans,
watershed-based plans) to identify the NPS success story waterbody segments which
meet EPA’s Locational Data Standard and provide QA checks in accordance with Section
2.3.4.2 in the TSAWP contract.




The contractor shall then use the GRTS Map Viewer to manually highlight the
appropriate waterbody segment or polygon that represents the waterbody described in the
NPS success story. Note that this mapping tool will be developed under a separate EPA
contract and will function similar to the GRTS Map Viewer currently used to map 319
projects (see below for a screenshot of this tool).
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4.3 — Create connection between NPS success stories and GRTS 319 projects to allow
EPA and states to “tag” all 319 projects that contributed to each NPS success story.

This Task Order will address the first two (1 and 2) of these database development
phases.

Task 5 — Support for Nonpoint Source News-Notes

The contractor shall provide support to EPA for production of (3) complete issues (Issue#
95-97) of Nonpoint Source News-Notes during the base year and up to (3) additional
issues each option year.

5.1 — The contractor shall develop a schedule for producing 3 issues of News-Notes per

year for TOPO approval.
Specific elements for which the contractor is responsible are as follows:
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5.2.1

522

523

524

53.1

The contractor’s writer(s) shall keep informed of current events as they relate to
NPS pollution control and prevention through a variety of methods such as
keeping up with electronic clipping services such as GreenWire, Science Digest
Daily, and EPA lists including NPSINFO. The contractor shall develop a
comprehensive written list of ideas for articles and briefs for each issue. This
ideas document may be supplemented by ideas for articles and briefs developed
by EPA’s Editorial Review Board and should address the following regular
features:

e Notes on the National Scene
¢ News from States, Tribes, and Localities

* Notes on general and technical aspects of watershed or NPS management for a
balance of subject categories (urban, agriculture, forestry, mining, marinas,
wetlands, hydromodification, low impact development, onsite disposal
systems, pollutant trading, and cross-media issues such as atmospheric
deposition of water pollutants)

¢ Notes on NPS education and outreach
o Software Spotlight

e Reviews and Announcements

e Recent and Relevant

e Web Sites Worth a Bookmark

e Calendar of NPS events

The contractor shall bring the ideas document for this issue to a brainstorming
session with EPA’s Editorial Review Board (one to three EPA staff with NPS
management responsibilities) to decide which articles will be written. Dates and
times for planning the content for each issue will be suggested by contractor and
approved by the TOPO. This session may be conducted by phone.

Following the Editorial Review Board session, and based on session discussion,
the contractor shall develop and submit a written draft editorial plan for approval
by the TOPO, who will consult with other Editorial Review Board members. This
plan shall include deadlines for articles.

The editorial plan may need to be revised as per discussions with the TOPO.
Between 15 and 25 pages of content shall be generated for each issue, with a
target length of 20 pages, in a format that is comparable to recent past issues
(posted online at www.epa.gov/newsnotes).

The contractor shall research and write draft articles for News-Notes in
accordance with the approved editorial plan. As part of this effort, the contractor
is encouraged to work with EPA staff and outside contributors to add interest,
quotes, or other details to the issues, when applicable. As further part of this
effort, the contractor shall maintain and update a list of upcoming NPS and
watershed-related conferences and events for publication in News-Notes and on
the Internet. The TOPO may supply the contractor with draft articles and briefs in
accordance with the contractor determined deadlines.

11




532

5.4.1

54.2

543

5.5.1

5:5:2

5.6

After the articles and other content have been drafted, the contractor shall prepare
an editorial review draft and distribute it to members of the Editorial Review
Board and up to three others suggested by the TOPO.

The contractor shall address comments received from the TOPO on the content of
the editorial review draft. The contractor shall revise content as per suggested
edits and comments received from reviewers. Once comments are addressed, the
contractor shall prepare the layout of the issue, add graphics, and make final edits.
The contractor shall submit the draft layout to the TOPO for review and approval.
The contractor shall make final revisions either as directed by TOPO or as
negotiated between TOPO and contractor’s senior editor. The TOPO shall have
the final say over debated content revisions.

Upon approval, the contractor shall prepare the final layout and submit to the
TOPO a printer-ready CD in portable document file (PDF) format with all
associated files, graphics, and fonts.

The contractor shall develop a hyperlinked PDF version of the issue optimized for
Web downloading and viewing. This version will include a hyperlinked table of
contents and all URLs and email addresses referenced throughout each issue and
shall be Section 508 compliant.

The contractor shall send out electronic notices to the NEWS-NOTES electronic
list and NPSINFO electronic list when the new issue becomes available for
downloading from EPA’s News-Notes website. The notices shall include a listing
of the feature articles produced for each issue and the Web address for
downloading the newsletter.

The contractor shall prepare thank-you letters for the issue’s significant
contributors, run them by EPA’s co-editor for signature (which may be digitally
scanned), and mail them out.

The contractor shall create and update a web page version of the calendar of NPS
events to be posted on EPA’s NPS Events Calendar page
(http://water.epa.gov/polwaste/nps/outreach/calendar.cfm). Prior to publishing the
updated calendar, the contractor shall send the draft updated calendar web page to
the TOPO for review and approval.

Task 6 — Co-administer EPA’s NPSINFO and NEWSNOTES electronic lists

6.1 — The contractor shall provide a list of staff assigned to co-administer EPA’s
electronic lists, NPSINFO and NEWSNOTES, that will assure year-round support during
regular federal work hours (eight hours/day Mon-Fri, excluding federal holidays).

6.2 — The contractor shall provide ongoing support as needed to administer and maintain
EPA’s NPSINFO electronic list, an email discussion group for professionals interested in
exchanging ideas about nonpoint source pollution control and management, and for
EPA’s NEWSNOTES, a group email notification list for alerting subscribers of NPS
News-Notes when new newsletter issues are ready for viewing or downloading. Note that
maintenance of these lists is largely automated and that EPA has primary responsibilities
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for dealing with non-routine issues that come up with these lists. The contractor shall
serve as the primary administrator for routine issues that arise. Policies and guidelines for
NPSINFO are provided on the NPSINFO Resource Center Web page
(www.epa.gov/nps/npsinfo). Typical duties include monitoring list postings for tone and
appropriateness, handling requests to subscribe and unsubscribe, and other administrative
duties that list users may have difficulty with. Nearly all administrative functions are
automated and it is rare that either EPA staff or the contractor will have to perform these
duties for list users (who are responsible for maintaining their own subscriptions), but the
contractor must understand how to perform these duties and be prepared to exercise them
accurately whenever necessary. Specifically, the contractor must understand how to
accurately maintain the following electronic lists: NPSINFO and NEWS-NOTES. These
lists utilize Lyris ListManager software (v. 10.2 as of this writing).

Task 7 - Support development of an annual report for the national NPS program

The contractor shall assist EPA in developing an annual report for the national NPS
program supported by CWA section 319. The target length for the annual report shall be
between 8 and 16 pages. The final report shall be a colorful, easy-to-read, high quality
report with maps and figures, and suitable for distribution to state governors, Congress
and the White House.

7.1 - Base year activity: The contractor shall work with EPA staff, including TOPO, to
scope out elements of the first-ever annual report for the national NPS program. The
contractor shall present a draft plan and an outline of the annual report for TOPO
approval within six (6) months of the award of this Task Order. The contractor shall
refine and finalize the plan based on comments from TOPO within one (1) month of
receiving complete feedback from the TOPO.

7.2 — Option year activities: The contractor shall collect data needed for the annual report,
primarily through GRTS (EPA’s Grants Reporting and Tracking System for CWA
section 319), but also through direct communication with EPA Regions and potentially
states, as well. The contractor shall assemble data into the necessary exhibits for the
annual report, and shall prepare a draft report for EPA review within six (6) months of
the start of each option period.

7.3 — The contractor shall address all comments on the draft report sent by the TOPO to
produce a final report within one (1) month of receiving complete feedback from the
TOPO.

Task 8 — Provide general NPS outreach support on demand
As directed by the TOPO, the contractor shall provide a fixed level of general NPS
outreach support per year. For the base year, the level is 40 hours. For each option year,

that level will average 240 hours/year. Potential products may include any of the
following:
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¢ Updating and maintaining NPS Web pages, development of new Web pages
and/or microsites pertaining to NPS management, migration of NPS Web pages to
agency content management systems (e.g., CommonSpot and Drupal), and
enhancing the NPS Outreach Toolbox.

o Develop NPS fact sheets or other publications on demand. See potential examples
listed below.

o Support for NPS-relevant webcasts.

8.1 ~ The contractor shall prioritize and develop a plan to produce approximately three to
six fact sheets, other printed outreach products, or webcasts taken from the options listed
below per year. EPA’s TOPO will jointly determine the prioritization of this list with the
contractor. Priorities on this list may shift by mutual written consent between the TOPO
and the contractor as this task progresses. The contractor shall work with EPA to develop
a schedule to prioritize and deliver all outreach products across intermediate milestones
within the period of performance.

8.2 — The contractor shall develop draft products for EPA review in accordance with the
schedule developed in Task 8.1.

8.3 — The contractor shall be responsive to EPA direction for final revisions in
accordance with the schedule developed in Task 8.1. The contractor shall provide EPA
with print-ready deliverables in native electronic formats, and PDF files where
applicable, and shall deliver completed GPO-approved Desktop Publishing Form #952.
Each print-ready outreach product developed under this task shall be delivered in two
formats: PDF and HTML Web page. To develop the PDF deliverables, the contractor
shall use Microsoft Word, Adobe InDesign, or other software that the TOPO has stated in
writing as acceptable.

Potential examples of NPS fact sheets, outreach products or webcast topics that may be
developed under this Task Order include:

e NPS Pollution Prevention and Minimization for Citizens (sub-topics may include
general urban runoff and storm drain awareness, lawn and garden care, motor
vehicle care, pet care, and managing household chemicals and waste)

e Updates of the eleven (11) “NPS Pointers” online at
http://water.epa.gov/polwaste/nps/outreach/facts_index.cfm

o Explanation of EPA’s forthcoming Forest Roads Rule under CWA section
402(p)(5) and (6), including recommended management practices.

¢ Onsite Sewage Disposal Systems. Subtopics may include promotion of
implementation measures presented in EPA’s Chesapeake Bay Executive Order
Section 502 guidance, developing maintenance programs and tracking systems
such as EPA’s TWIST tool
(http://cfpub.epa.gov/owm/septic/septic.cfm?page id=220), alternative systems
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for controlling nitrogen loads and meeting other special needs, siting and design
considerations, and homeowner care

e Turf management, including promotion of implementation measures presented in
EPA’s Chesapeake Bay Executive Order Section 502 guidance

e NPS Pollutant Series (e.g., sediment, pathogens, nutrients, temperature, winter
driving treatment and alternatives, heavy metals, oil and grease, BOD & DO,
pesticides)

¢ Low Impact Development series. Sub-topics may include Introduction to LID, -
LID for Residential Developers, LID for Big Box Retail, Economic Benefits for
LID, and LID for Livable Communities, Homeowner-friendly LID practices (sub-
topics may include rain gardens, rain barrels, alternatives to impervious asphalt
and concrete, disconnecting downspouts, etc.) '

¢ Conducting effective watershed outreach through social marketing

e Storm drain marking and watershed signage (prompts for action)

e A citizen’s primer to the Clean Water Act section 319 program

* Benefits and achievements of CZARA/Coastal Nonpoint Source Program

e Updates of existing NPS outreach products (e.g., fact sheet titled “Protecting
Water Quality from Urban Runoff™)

¢ Lake management (potential sub-topics include Introduction to Lake
Management, Controlling Exotic Invasives—plants and animals, Dealing with
Impairments/Lake Restoration)

* NPS outreach products or Web pages to support special occasions or the release
of new NPS publications

C SCHEDULE OF BENCHMARKS & DELIVERABLES:

BASE YEAR:
Task
No. BENCHMARK/DELIVERABLE Schedule
11 Draft QAPP for EPA review and Within 7 business days after Task Order
) approval. Award.

Final QAPP, incorporating EPA
1.2 | comments into revisions for EPA
approval.

Within 6 business days of receipt of the
written comments on the draft QAPP.

Provide written documentation of
1.3 | QA/QC activities performed for With each major deliverable (noted by ).
each major deliverable.

Written status reports of QA Monthly (may be combined with Task 2.3

b4 | octivities: deliverable).
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Draft revised QAPP within 7 business days
after receiving written technical direction;

I3 | Beise QAPR 1 pececsary., finalize revised QAPP 6 business days after
receiving comments from EPA.
2.1 | Kickoff meeting for Task Order. x;};én 10 business days of Tasic Qrder
Monthly or as needed (less than monthly
Status discussions with TOPO and requi.res TO.P(.) ap proYal); sdiafl summinics
2.2 ; . provided within 5 business days of each
written summaries. ; : . ; S
discussion; final summaries provided within
5 days from any TOPO comments provided.
2.3 | Written progress reports. Monthly.
ASAP, but not later than 3 business days of
Notification to TOPO of problems, | discovery of problems, delays or questions.
2.4 | delays or questions, including QA | If notifying by phone or other non-written
problems. means, send follow-up email within 3 more
business days.
Conduct initial editorial review of Within 7 business days of receigt of a draft
3,1 draft success story success story from TOPO. Continuous
' through end of contract.
Within 3 business days of receipt of a
3.2 E;)ep are c}raft final successT stonyfor completed draft suchss story frr:)m TOPO.
A review & comment. .
Continuous through end of contract.
Prepare success story deliverable in | Within 3 business days of receiving final
3.3 PDF format and post to Success success story in Microsoft Word format
' Stories web page in PDF and from TOPO. Continuous through end of
HTML formats. ' contract.
Co-develop with EPA a format for
34 |2 4-6 page fact sheet that provi.des By December34, 2013,
an overview of all success stories :
through end of each fiscal year.
3.5 I;ZV$IOP draft fact sheet from Task By Jan. 31, 2014,
Finalize fact sheet from Task 3.5 & | Within 2 weeks of receiving comments
3.6 | post 508-compliant PDF on from TOPO on the draft fact sheet from
Success Stories website. ! Task 3.5.
Complete population of data from
all published NPS success stories
into the NPS Success Stories
41 Database — which includes those Within 1 month of technical direction from

stories that were not incorporated
into the database through previous
contracts, and all new stories
developed under Task 3.7

TOPO.
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Geolocate all NPS success story
waterbody segments and create

Within 1 month of technical direction from

4.2 | map in NPS Success Stories
Database that shows these ifel2g
highlighted segments.
Create connection between NPS
success stories and GRTS 319
43 projects to allow EPA and states to | Within 1 month of technical direction from
' “tag” all 319 projects that TOPO.
contributed to each NPS success
story.
Develop Behedy oo P CoCucHE S Within 10 business days of Task Order
5.1 | issues of News-Notes in Base year d
for TOPO approval. awarc.
593 Dy edltorlal,p tan for reHieT by In accordance with TOPO-approved
.2.3 | the newsletter’s managing editor hedul
(TOPO). schedule.
594 Finalize editorial plan for In accordance with TOPO-approved
"7 | acceptance by the TOPO. schedule.
53 Draft newsletter for review by the | In accordance with TOPO-approved
' TOPO. schedule.
Finalize newsletter (after written
54 comments . ?dlts O In accordance with TOPO-approved
; review are received from the hedul
TOPO) for acceptance by the sehecure.
TOPO. '
Send out electronic notices to the
551 NEWS-NOTES and NPSINFO Within 2 business days of posting new
""" | when a new issue becomes issues online.
available.
Send draft updated NPS Events
5.6.1 | Calendar web page to EPA’s At least once every 4 months.
TOPO for review and approval.
562 Publish updated NPS Events Within 3 business days of TOPO’s approval
"7 | Calendar web page. of draft calendar.
Provide a list of staff assigned to
co-administer EPA’s electronic :
6.1 lists, NPSINFO and Within 10 business days of Task Order
' NEWSNOTES, that will assure award; update as needed.
year-round support during regular
federal work hours.
; ; w ; Daily monitoring of NPSINFO
6.2 Ougoing NP5 list administration Admyinistrator mé;ilbox and response within

duties as needed.

3 business days to requests as needed.
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Present draft plan and outline of

7.1 | annual NPS report for TOPO Within 6 months of Task Order award.
approval.
79 Refine and finalize plan based on Within 1 month of receiving complete
' comments from TOPO. feedback from TOPO.
Propose draft schedule for TOPO | Within 5 business days of notice by TOPO
8.1 | approval for developing NPS of need to develop any new NPS outreach
outreach products on demand. material.
8.2 Produce draft NPS outreach In accordance with TOPO-approved
"~ | products. schedule.
8.3 | Finalize NPS outreach products.’ In accardance Wit FOPQ-approvest

schedule.

OPTION PERIOD 1:

Task

No BENCHMARK/DELIVERABLE Schedule
Discussion of QA/QC activities
1.3 | performed for each major With each major deliverable (noted by 7).
deliverable.
1.4 Weritten status reports of QA Monthly (may be combined with Task 2.3
) activities. deliverable).
Draft revised QAPP within 7 business days
. . after receiving written technical direction;
12 | Revise QAR L ecesay: finalize revised QAPP 6 business days after-
receiving comments from EPA.
2.1 | Kickoff meeting for option period. EZ;EE? o e i
Monthly or as needed (less than monthly
Status discussions with TOPO and | [CIIes TO.P(.) app roYal); drafy grimmaries
2.2 . . provided within 5 business days of each
written summaries. ; : : : S
discussion; final summaries provided within
5 days from any TOPO comments provided.
2.3 | Written progress reports. Monthly.
ASAP, but not later than 3 business days of
Notification to TOPO of problems, | discovery of problems, delays or questions.
2.4 | delays or questions, including QA | If notifying by phone or other non-written

problems.

means, send follow-up email within 3 more
business days.
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Conduct initial editorial review of

Within 7 business days of receipt of a draft

3,1 draft sucoess stor success story from TOPO. Continuous
Y through end of contract.
Within 3 business days of receipt of a
32 Lrepare Siraft fiogl successT Slorygr completed draft success story from TOPO.
EPA review & comment. .
Continuous through end of contract.
Prepare success story deliverable in | Within 3 business days of receiving final
33 PDF format and post to Success success story in Microsoft Word format
' Stories web page in PDF and from TOPO. Continuous through end of
HTML formats. | contract.
Develop draft fact sheet from Task
e 3.4. (Sepe baseline year.) t By Digc, 31, 2019,
Finalize fact sheet from Task 3.5 & | Within 2 weeks of receiving comments
3.6 | post 508-compliant PDF on from TOPO on the draft fact sheet from
Success Stories website. | Task 3.5.
Complete population of data from
all published NPS success stories
into the NPS Success Stories
41 Database — which includes those Within 1 month of technical direction from
' stories that were not incorporated | TOPO.
into the database through previous
contracts, and all new stories
developed under Task 3.!
Geolocate all NPS success story
49 Watefbody SCEMEALS #nd crtdie Within 1 month of technical direction from
; map in NPS Success Stories TOPO. -
Database that shows these '
highlighted segments.
Create connection between NPS
success stories and GRTS 319
43 projects to allow EPA and states to | Within 1 month of technical direction from
| “tag” all 319 projects that TOPO.
contributed to each NPS success
story.
51 Develop sehedyle forp roducqlg 3 Within 10 business days of start of Option
. issues of News-Notes for Option Period 1
Period 1 for TOPO approval. '
| Dot edltorlal’p o reylew by In accordance with TOPO-approved
5.2.3 | the newsletter’s managing editor hedul
(TOPO), schedule.
594 Finalize editorial plan for In accordance with TOPO-approved
""" | acceptance by the TOPO. schedule. _
5.3 Draft newsletter for review by the | In accordance with TOPO-approved

TOPO.

schedule.
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Finalize newsletter (after written
corpments pitd §d1ts Tt feCt In accordance with TOPO-approved
5.4 | review are received from the hedule
TOPO) for acceptance by the s¢ )
TOPO.!
Send out electronic notices to the
551 NEWS-NOTES and NPSINFO Within 2 business days of posting new
""" | when a new issue becomes issues online.
available.
Send draft updated NPS Events
5.6.1 | Calendar web page to EPA’s At least once every 4 months.
TOPO for review and approval. :
562 Publish updated NPS Events Within 3 business days of TOPQ’s approval
" | Calendar web page. of draft calendar.
| Provide a list of staff assigned to
i co-administer EPA’s electronic
| 6.1 lists, NPSINFO and Within 10 business days of start of Option
| " | NEWSNOTES, that will assure Period 1; update as needed.
year-round support during regular
federal work hours.
6.2 Ongoing NPS list administration gzlly. rpomtormg .(RZNPSINFO thi
2 | Juties as needed. ministrator mailbox and response within
3 business days to requests as needed.
Present draft plan and outline of
7.1 | annual NPS report for TOPO Within 1 month of start of Option Period 1.
approval.
79 Refine and finalize report outline Within 2 weeks of receiving feedback from
) based on comments from TOPO. TOPO.
| 7.3 | Draft annual NPS report. Within 3 months of finalizing report outline.
| 7.4 | Finalize annual NPS report.” 'Y“V(;tl?(l;l 1 month of receiving feedback from
Propose draft schedule for TOPO Within 5 business days of notice by TOPO
8.1 | approval for developing NPS of need to develop any new NPS outreach
outreach products on demand. material.
8.2 Produce draft NPS outreach In accordance with TOPO-approved
' products. schedule.
8.3 | Finalize NPS outreach products.’ Iwaseordanepopitn TORDapproves
schedule,
OPTION PERIOD 2:
Task
No. BENCHMARK/DELIVERABLE Schedule
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Discussion of QA/QC activities

1.3 | performed for each major With each major deliverable (noted by ™).
deliverable.
1.4 Written status reports of QA Monthly (may be combined with Task 2.3
' activities. deliverable).
Draft revised QAPP within 7 business days
' : ; after receiving written technical direction;
k3 | Bevise QAER irevessary. finalize revised QAPP 6 business days after
receiving comments from EPA.
2.1 | Kickoff meeting for option period. Xﬁgg‘ L' Bosiness days b mareer opton
Monthly or as needed (less than monthly
Status discussions with TOPO and | FCI|IFeS TO.PQ app roYal); dEaIE SUnTEries
22 : . provided within 5 business days of each
written summaries. : : s J 51
discussion; final summaries provided within
5 days from any TOPO comments provided.
2.3 | Written progress reports. Monthly.
ASAP, but not later than 3 business days of
Notification to TOPO of problems, | discovery of problems, delays or questions.
2.4 | delays or questions, including QA | If notifying by phone or other non-written
problems. means, send follow-up email within 3 more
business days.
Conduct initial editorial review of Within 7 business days of receipt of a draft
3,1 success story from TOPO. Continuous
draft success story.
through end of contract.
Prepare draft final success story for Wiiihir 3 busitess days plysceipbol
3.2 . ¥ completed draft success story from TOPO.
EPA review & comment. '
Continuous through end of contract.
Prepare success story deliverable in | Within 3 business days of receiving final
3.3 PDF format and post to Success success story in Microsoft Word format
' Stories web page in PDF and from TOPO. Continuous through end of
HTML formats. ! contract.
Develop draft fact sheet from Task
2 3.4. (See baseline year.) | By Deo. A, 2012,
Finalize fact sheet from Task 3.5 & | Within 2 weeks of receiving comments
3.6 | post 508-compliant PDF on from TOPO on the draft fact sheet from

Success Stories website. T

Task 3.5.
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Complete population of data from
all published NPS success stories
into the NPS Success Stories
Database — which includes those

Within 1 month of technical direction from

il stories that were not incorporated | TOPO.
into the database through previous
contracts, and all new stories
developed under Task 3.1
Geolocate all NPS success story
wate{body segments s create Within 1 month of technical direction from
4.2 | map in NPS Success Stories TOPO
Database that shows these )
highlighted segments
Create connection between NPS
success stories and GRTS 319 ,
43 projects to allow EPA and states to | Within 1 month of technical direction from
' “tag” all 319 projects that TOPO.
contributed to each NPS success
story.
51 Pevelop S rodum'ng . Within 10 business days of start of Option
‘ issues of News-Notes for Option Period 2
Period 2 for TOPO approval. )
593 Diraft editorialaplan for r eviev&_/ by In accordance with TOPO-approved
.2.3 | the newsletter’s managing editor schedule
(TOPQ). '
594 Finalize editorial plan for In accordance with TOPO-approved
" | acceptance by the TOPO. schedule.
53 Draft newsletter for review by the | In accordance with TOPO-approved
"~ | TOPO. schedule.
Finalize newsletter (after written
comments and <?d1ts fron pesr In accordance with TOPO-approved
5.4 | review are received from the hedul
TOPO) for acceptance by the sehedule.
TOPO.!
Send out electronic notices to the
551 NEWS-NOTES and NPSINFO Within 2 business days of posting new
""" | when a new issue becomes issues online.
available.
Send draft updated NPS Events
5.6.1 | Calendar web page to EPA’s At least once every 4 months.
TOPO for review and approval,
562 Publish updated NPS Events Within 3 business days of TOP()’s approval

Calendar web page.

of draft calendar.
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Provide a list of staff assigned to
co-administer EPA’s electronic
6.1 lists, NPSINFO and Within 10 business days of start of Option
' NEWSNOTES, that will assure Period 2; update as needed.
year-round support during regular
federal work hours.
. . _ . Daily monitoring of NPSINFO
6.2 Ongomg MBS hseadmimstanien Administrator mailbox and response within
duties as needed. :
3 business days to requests as needed.
Present draft plan and outline of
7.1 | annual NPS report for TOPO Within 1 month of start of Option Period 2.
approval.
79 Refine and finalize report outline Within 2 weeks of receiving feedback from
) based on comments from TOPO. TOPO.
7.3 | Draft annual NPS report. Within 3 months of finalizing report outline.
74 | Binalize antual NPS report.! ¥V6tll)1(1)n 1 month of receiving feedback from
Propose draft schedule for TOPO | Within 5 business days of notice by TOPO
8.1 | approval for developing NPS of need to develop any new NPS outreach
outreach products on demand. material.
82 Produce draft NPS outreach In accordance with TOPO-approved
| products. schedule.
8.3 | Finalize NPS outreach products.’ In giceordance with TORO-appoved
schedule.
OPTION PERIOD 3:
Task
No. BENCHMARK/DELIVERABLE Schedule
Discussion of QA/QC activities
1.3 | performed for each major With each major deliverable (noted by ).
deliverable.
14 Weritten status reports of QA Monthly (may be combined with Task 2.3
| activities. deliverable).
Draft revised QAPP within 7 business days
; ; after receiving written technical direction;
L3t | Bewise QARR ifnecessany. finalize revised QAPP 6 business days after
receiving comments from EPA.
2.1 | Kickoff meeting for option period. :Z;tlglcl; 10rbusiness days ofisters ol opuon
Monthly or as needed (less than monthly
Status discussions with TOPO and | TSIUIres TO.PQ approYal); draft summaries
2.2 . . provided within 5 business days of each
written summaries. ; : : ; i
discussion; final summaries provided within
5 days from any TOPO comments provided.
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2.3

Written progress reports. Monthly,
ASAP, but not later than 3 business days of
Notification to TOPO of problems, | discovery of problems, delays or questions.
2.4 | delays or questions, including QA | If notifying by phone or other non-written
problems. means, send follow-up email within 3 more
business days.
Conduct initial editorial review of Within 7 business days of receipt of a draft
3,1 d success story from TOPO. Continuous
raft success story.
through end of contract.
Within 3 business days of receipt of a
3.2 Prepare qraft figs] successT staty for completed draft success story from TOPO.
EPA review & comment. :
Continuous through end of contract.
Prepare success story deliverable in | Within 3 business days of receiving final
3.3 PDF format and post to Success success story in Microsoft Word format
' Stories web page in PDF and from TOPO. Continuous through end of
HTML formats. | contract. '
Develop draft fact sheet from Task
2 3.4. (See baseline year.) ' et
Finalize fact sheet from Task 3.5 & | Within 2 weeks of receiving comments
3.6 | post 508-compliant PDF on from TOPO on the draft fact sheet from
Success Stories website. | Task 3.5.
Complete population of data from
all published NPS success stories
into the NPS Success Stories
41 Database — which includes those Within 1 month of technical direction from
' stories that were not incorporated | TOPO.
into the database through previous
contracts, and all new stories
developed under Task 3.1
Geolocate all NPS success story
49 watefbody segments and f:reate Within 1 month of technical direction from
. map in NPS Success Stories TOPO
Database that shows these '
highlighted segments
Create connection between NPS
success stories and GRTS 319
43 projects to allow EPA and states to | Within 1 month of technical direction from

“tag” all 319 projects that
contributed to each NPS success
story.

TOPO.
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Develop schedule for producing 3

Within 10 business days of start of Option

5.1 | issues of News-Notes for Option Period 3
Period 3 for TOPO approval. )
Lraft editorial,p lar o ! evievy by In accordance with TOPO-approved
5.2.3 | the newsletter’s managing editor hedul
(TOPO). schedule.
594 Finalize editorial plan for In accordance with TOPO-approved
"7 | acceptance by the TOPO. schedule.
53 Draft newsletter for review by the | In accordance with TOPO-approved
) TOPO. schedule.
Finalize newsletter (after written
con?ments A ?dlts from pegr In accordance with TOPO-approved
5.4 | review are received from the hedul
TOPO) for acceptance by the schedute.
TOPO.
Send out electronic notices to the
551 NEWS-NOTES and NPSINFO Within 2 business days of posting new
" | when a new issue becomes issues online.
available.
Send draft updated NPS Events
5.6.1 | Calendar web page to EPA’s At least once every 4 months.
TOPO for review and approval.
562 Publish updated NPS Events Within 3 business days of TOPO’s approval
""" | Calendar web page. of draft calendar.
Provide a list of staff assigned to
co-administer EPA’s electronic
6.1 lists, NPSINFO and Within 10 business days of start of Option
' NEWSNOTES, that will assure Period 3; update as needed.
year-round support during regular
federal work hours.
6.2 Ongoing NPS list administration Dall}i rpomtormg N I NPSIED -
: duties as needed. Admlplstrator mailbox and response within
3 business days to requests as needed.
Present draft plan and outline of
7.1 | annual NPS report for TOPO Within 1 month of start of Option Period 3.
approval.
79 Refine and finalize report outline Within 2 weeks of receiving feedback from
" | based on comments from TOPO. TOPO.
7.3 | Draft annual NPS report. Within 3 months of finalizing report outline.
7.4 | Finalize annual NPS report.” %t}?g 1 month of receiving feedback from
Propose draft schedule for TOPO | Within 5 business days of notice by TOPO
8.1 | approval for developing NPS of need to develop any new NPS outreach

outreach products on demand.

material,
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89 Produce draft NPS outreach In accordance with TOPO-approved
) products. schedule.
8.3 | Finalize NPS outreach products.' Inageordaree it TORG-approyed
schedule.
OPTION PERIOD 4:
Task
No. BENCHMARK/DELIVERABLE Schedule
Discussion of QA/QC activities
1.3 | performed for each major With each major deliverable (noted by ).
deliverable.
1.4 Written status reports of QA Monthly (may be combined with Task 2.3
) activities. deliverable).
Draft revised QAPP within 7 business days
' : ; after receiving written technical direction;
S il RE e finalize revised QAPP 6 business days after
receiving comments from EPA.
2.1 | Kickoff meeting for option period. E\;fgg‘ 10"Busingssistyy: bl stt aroppon
Monthly or as needed (less than monthly
Status discussions with TOPO and | FeI#IreS TO.P(.) ap proYal); ClEeik SugmAries
2.9 . . provided within 5 business days of each
written summaries. ; . : . il s
discussion; final summaries provided within
5 days from any TOPO comments provided.
2.3 | Written progress reports. Monthly.
ASAP, but not later than 3 business days of
Notification to TOPO of problems, | discovery of problems, delays or questions.
2.4 | delays or questions, including QA | If notifying by phone or other non-written
problems. means, send follow-up email within 3 more
business days.
Conduct initial editorial review of Within 7 business days of receipt of a draft
3,1 draft success stor success story from TOPO. Continuous
story. through end of contract.
Within 3 business days of receipt of a
32 Prepals (.iraft fmal successT story for completed draft success story from TOPO.
EPA review & comment. .
Continuous through end of contract.
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Prepare success story deliverable in
PDF format and post to Success

Within 3 business days of receiving final
success story in Microsoft Word format

TOPO) for acceptance by the
TOPO.!

33 Stories web page in PDF and from TOPO. Continuous through end of
HTML formats. ' contract.
Develop draft fact sheet from Task
S 3.4. (See baseline year.) | By like, 81,20
Finalize fact sheet from Task 3.5 & | Within 2 weeks of receiving comments
3.6 | post 508-compliant PDF on from TOPO on the draft fact sheet from
Success Stories website. | Task 3.5.
Complete population of data from
all published NPS success stories
into the NPS Success Stories
41 Database — which includes those Within 1 month of technical direction from
' stories that were not incorporated | TOPO.
into the database through previous
contracts, and all new stories
developed under Task 3.'
Geolocate all NPS success story
42 water.body Segnients aid create Within 1 month of technical direction from
. map in NPS Success Stories TOPO
Database that shows these ’
highlighted segments
Create connection between NPS
success stories and GRTS 319
43 projects to allow EPA and states to | Within 1 month of technical direction from
' “tag” all 319 projects that TOPO.
contributed to each NPS success
story.
51 Develop schedule for p rodumpg : Within 10 business days of start of Option
. issues of News-Notes for Option Period 4
Period 4 for TOPO approval. '
593 Dreaft edltOI‘lal,p lon o review by In accordance with TOPO-approved
2.3 | the newsletter’s managing editor hedul
(TOPO). schedule.
524 Finalize editorial plan for In accordance with TOPO-approved
" | acceptance by the TOPO. schedule.
53 Draft newsletter for review by the | In accordance with TOPO-approved
) TOPO. schedule.
Finalize newsletter (after written
54 S:?;;:Ve:]trz ?:Se?\?;g ggrr: g;er In accordance with TOPO-approved

schedule.
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Send out electronic notices to the
NEWS-NOTES and NPSINFO

Within 2 business days of posting new

5.5.1 . » .
when a new issue becomes issues online.
available.
Send draft updated NPS Events
5.6.1 | Calendar web page to EPA’s At least once every 4 months.
TOPO for review and approval.
562 Publish updated NPS Events Within 3 business days of TOPO’s approval
""" | Calendar web page. of draft calendar.
Provide a list of staff assigned to
co-administer EPA’s electronic
6.1 lists, NPSINFO and Within 10 business days of start of Option
" | NEWSNOTES, that will assure Period 4; update as needed.
year-round support during regular
federal work hours.
6.2 Ongoing NPS list administration Dall}{ monitoring 0 TR ST 5 g
Y duties as needed. Admlplstrator mailbox and response within
3 business days to requests as needed.
Present draft plan and outline of
7.1 | annual NPS report for TOPO Within 1 month of start of Option Period 4.
approval.
79 Refine and finalize report outline Within 2 weeks of receiving feedback from
) based on comments from TOPO. TOPO.
7.3 | Draft annual NPS report. Within 3 months of finalizing report outline.
7.4 | Finalize annual NPS report. IYV(;t}I}ga 1 month of receiving feedback from
Propose draft schedule for TOPO | Within 5 business days of notice by TOPO
8.1 | approval for developing NPS of need to develop any new NPS outreach
outreach products on demand. material.
8.2 Produce draft NPS outreach In accordance with TOPO-approved
| products. schedule. '
8.3 | Finalize NPS outreach products.’ In accordance sith TOPO-approved

schedule.

D. REPORTING

All documentation and reporting under this Task Order shall be in compliance with
contract requirements. See contract clause F.2, F.3, and J.2 “List of Attachments, Number
2 - Reports of Work™.

Requirements specific to this Task Order are as follows (See Task 2.3):

The contractor shall provide a summation of the customer support and other activities
performed during the appropriate month. The summary shall include, but not be limited
to, the number of customers assisted along with associated organization (state, region,
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public, etc), and generalized types of customer support offered. The contractor shall also
provide any challenges met in providing customer support during the appropriate month.
In addition, the contractor shall identify QA activities performed to support
implementation of this Task Order, problems encountered, deviations from the QMP,
QAPP, SOPs, checklists, or other QA guidance, and corrective actions taken.

E. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name
and organization and physically display that information through an identification badge.
Contractor personnel are prohibited from acting as the Agency’s official representative.

The contractor shall refer any questions relating to the interpretation of EPA policy,
guidance, or regulation to the Task Order Manager.

F. ATTACHMENTS:

This section provides additional detailed project background or other necessary reference
materials for contractor performance.

Attachment A: Format and Content for Section 319 Success Stories

G. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS

The contractor shall immediately notify the EPA Contracting Officer, PO and TOPO of
any anticipated event involving support for a meeting, conference, workshop,
symposium, retreat, seminar or training that may potentially incur $20,000 or more in
cost during performance. Conference expenses are all direct and indirect costs paid by the
government and include any associated authorized travel and per diem expenses, room
charges for official business, audiovisual use, light refreshments, registration fees, ground
transportation and other expenses as defined by the Federal Travel Regulations. All
outlays for conference preparation should be included, but the federal employee time for
conference preparation should not be included. After notifying EPA of the potential to
reach this threshold, the contractor shall not proceed with the task(s) until authorized to
do so by the Contracting Officer.

H. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508
COMPLIANCE

The contractor shall support the TOPO in conducting a “Final Deliverable Validation” to
ensure compliance with Section 508 and the Federal Acquisition Regulations (FAR)
related to “electronic and information technology (EIT) deliverables.” The contractor
shall furnish certification, in writing, to the TOPO that the contractor has complied with
EPAAR Clause 1552.211-79 “Compliance with EPA Policies for Information Resources
Management” (Reference Contract Clause C-1), including the requirement that all
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electronic and information technology (EIT) deliverables be Section 508 compliant in
accordance with the policies referenced at www.epa.gov/accessibility. Reference
Contract Clause — 1 (¢) and Attachment 1, PWS, Section 2.5.3.4, 3.7, and 4.3.7.

I. QUALITY ASSURANCE SURVEILLANCE PLAN

Per contract requirements.

J. NOTIFICATION OF COMPLETION OF TASK ORDER DELIVERABLES

In the event that the Task Order reaches 30 days prior to the end of the period of
performance in a given period and the contractor assesses that the deliverables will not be
able to be completed, the contractor shall notify the TOPO and the CO immediately.
Within 5 days of said notification, the TOPO in coordination with the CO, will provide
technical direction concerning use of the remaining funding to prepare draft deliverables,
interim work products, and any necessary working files in an electronic format which is
supported by EPA.
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ATTACHMENT A

Format and Content for Section
319 Success Stories

June 21, 2007
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Outline of Success Story with Examples

Waterbody IMProvedesssssssssssssasvansssaseasasssrnnranunsansanssssrusnnnssnvnnnasnnend 2
PrEODIIF » asin wiscsn sinsns cusmsamn e p R R w8 KA N ER ARG AN SENER SN AN NIRRT,
Project HighlightS assssssssssssasarsssasassnssnsnssnsnunusnransarssrsstarasnsnsrnnsnressns 3OS
LTS — |
ZET AT 1 [ 210100 (1o [ —————— T R——————————————— i |
P cnmammngmnn s mnsin smnn mnmnim s s R A SRR SEE R SRR SN RN ST
Table/Graph/Chartesasssssssssussassssnnsssnnsssnasssnnsassnssussunssnnnsnnnasnnnassennss D3

Contact Information (AR R RN RN RIRRRARZRRNERIRDRRRRRNRRURRERERINDENANRNRAENRARRT]S 104

Each story should run 1-2 pages in length, addressing all of the information identified in each
category below to the extent possible (aim for a maximum of 950 words). The story should
provide a clear, succinct summary in plain language so that the general public will be able to
understand. Use a non-technical, plain language description or definition (or photo) that
demonstrates the meaning. Please note that all examples below are excerpted from published
Success Stories.

I. TITLE

(1) Create a brief title that uses a verb,

Example:

'Stream Restoration Efforts Reduce Impacts of Acid Mine Drainage

II. WATERBODY IMPROVED (one paragraph)

32




ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER PROJECT OFFICER Tracking Number:

(1) What was the water quality problem?
(2) What was done to address the problem?
(3) Did the waterbody improve or was it removed from the state’s 303(d) list?

Example:

The North Fork of the South Branch of the Potomac River is a scenic trout streamin the ;
headwaters of the Potomac River in northeastern West Virginia. Water in'the North Fork had
high levels of fecal coliform bacteria, primarily from agricultural runoff from beef and poultry - .
farms. Over 85 percent of farmers in the watershed worked together to construct animal waste
storage facilities, establish riparian buffers, and implement a range of other best management
practices (BMPs) at the farms. As aresult, the stream now meets its designated use and is no
longer impaired by fecal coliform bacteria.

III. PROBLEM (generally two paragraphs)

(1) Specify the location of the waterbody, and, if relevant, geographic connection with other
streams/rivers.

(2) (a) What year was the waterbody put on the 303(d) list? (b) What beneficial use was not
met? (¢) Which parameter was the cause of the listing, if known? (d) If not identified in
the listing, what pollutant(s) is believed to have been responsible for the impairment?

(3) What specific segment (and/or length) of the waterbody was listed?

(4) Describe the source(s) of the problem and specitfy category and subcategory (e.g.,
agriculture, cattle with access to streams).

(5) If desired, list any major study that may have documented the problem. If data is
available, include monitoring results that showed the water quality problem.

(6) Was a TMDL done? If so, please provide information (e.g., the waterbody was listed for
[insert parameter here], and the TMDL said it was necessary to meet a target of [insert
concentration or loading] to achieve water quality standards).

(7) What is the water quality goal or water quality standard that needed to be achieved to
address the problem (e.g. rolling 7 day maximum average of 64°F)?
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER PROJECT OFFICER Tracking Number:

Example 1:

Cobbossee Lake (short for Cobbosseecontee), a large 5238-acre lake in central Maine, is
valued by people for fishing, swimming, boating, and wildlife. One of Maine's premier bass
fishing lakes, Cobbossee Lake is also a secondary source of drinking water for Maine's :
capital—Augusta.

In the 1960s water quahty in Cobbossee Lake began to deterlorate Elevated nutrient (1 e
phosphorus) levels spurred the growth of noxious blue- -green algae, which reduced water -
clarity, formed green surface scums, and depleted oxygen in the bottom waters of the lake. :
The excess phosphorus in Cobbossee Lake's watershed was caused by soil erosion and runoff
from agricultural, residential, and commercial lands, and the gradual conversion of forested
land into developed land. The other significant source of phosphorus came from
Annabessacook Lake, immediately upstream of Cobbossee. At one time; Annabessacook
received sewage discharges from the town of Winthrop, and this nutrient-rich sewage caused
algae blooms. Although sewage discharges to Annabessacook Lake were eliminated by 1977, ..
the phosphorus in the lake's sediments continued to recycle and flow into Cobbossee Lake

The Total Maximum Daily Load (TMDL) assessment developed for Cobbossee Lake in 1995
estimated that two-thirds of the external phosphorus load came from the lake's direct 32-
square-mile watershed, and one-third came from the indirect upstream watershed. Agriculture -
accounted for about 60 percent of the phosphorus and developed lands accounted for about 40 |
percent of the phosphorus load. The TMDL showed that in-lake phosphorus needed to be '
reduced to 15 parts per billion (ppb), or 5,904 kg P/yr, for Cobbossee to attain Maine's water
quality criterion for water clarity (more than 2 meters of Secchi Disc Transparency)..

Example 2.

Furlong Creek flows through Mackinac County in Michigan's Upper Peninsula. Surveys
conducted in 1989 found diverse fish and macroinvertebrate communities in the creek. By
1999, however, cattle grazing on private property had unrestricted access to the creek. The
animals walked in the creek and trampled riparian vegetation, causmg excessive instream
habitat disturbance and sedimentation.

Subsequent creek monitoring revealed low fish and macroinvertebrate diversity. Pollution- -
sensitive insect families (e.g., caddisflies, stoneflies, and mayflies) and fish species(e.g.,
rainbow trout) were absent or very rare.. These aquatic life support 1mpa1rments led Mlchlgan
to place a 4-mile segment of Furlong Creek on its 303(d) list in 1996

IV. PROJECT HIGHLIGHTS (generally two paragraphs)
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER PROJECT OFFICER Tracking Number:

(1) What major BMPs /activities addressed causes of pollution and demonstrated instream
improvements?

(2) Who were major partners in the effort?

(3) During what timeframe did the activities occur?

(4) Was there a larger context of a watershed / comprehensive plan?

(5) Are there ongoing plans to continue improvement?

Example 1:

In August 2001 EPA approved a TMDL for siltation that called fora 50 percent reduction in
sediment delivery to the lake. To accomplish this goal; the Decatur County Conservation =
Board and the Decatur Soil and Water Conservation District proposed the construction of two ,
large basins to slow sediment delivery originating from gully erosion. The Iowa Department

of Natural Resources' (IDNR) Nonpomt Source Pollution Program provided further
suggestions to address the problem using a watershed approach. As a result, the plan was
expanded to include seven smaller sediment basins throughout the watershed. To further
stabilize the shoreline of Slip Bluff Lake, the [owa Department of Transportation and the
Iowa Department of Agriculture and Land Stewardship, Division of Soil Conservation
(IDALS-DSC), provided funds to riprap portions of the shoreline.

To ensure the continued success of this project, the Decatur County Conseryation Board
maintained the project by planting additional seedings in exposed soil on the constructed
sediment basins.

Example 2:
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER PROJECT OFFICER Tracking Number:

An educational effort on reducing fertilizer and chemical usage targeted fandowners and
highlighted the benefits of potential cost savings. One-on-one meetings and public sessions -
were held to teach peanut and alfalfa growers integrated pest management techniques
including proper weed and insect scouting, determining: pest thresholds, interpreting soil test
reports and proper fungicide use. Demonstration BMPs illustrated techniques to manage
vegetation; exclude cattle from riparian zones; and reduce nutrient, pesticide, and sediment
loading. BMPs implemented from 1995 to 2002 included reduced tillage plariting in-peanut
fields, riparian fencing, alternative livestock water source construction; grade stabilization :
structures, diversion terraces; deferred grazing, rotational grazing, and revegetation in riparian -
zones.

V. RESULTS

(D What water quality goals were achieved?

(2) Was the waterbody delisted? If so, which year was it delisted, or when does the state expect

to delist the waterbody?
Note: EPA may count this waterbody as being “partially or fully restored” for
Strategic Plan purposes (Category 1 story) even if the waterbody has not officially
been removed from the 303(d) list, as long as the story demonstrates that actual
restoration has occurred and the state has nominated that the waterbody be delisted
in the next 303(d) cycle. It is not sufficient to merely believe by the next 303(d) list
cycle, that restoration will have occurred.

(3) Were there load reductions in other pollutants that indicate progress?

(4) Were any new ordinances or laws put into place as a result of the actions?

Example 1:

By 2003 biological integrity and habitat at Blue Spring Creek had improved, as measured by
the higher diversity and types of macroinvertebrates such as insects, crayfish, snails, and"
clams—indicators of good water quality. Almost twice as many EPT families (a.category of
insects used to measure water quality) were present in 2003 (11 EPT) thanin 1999 (6 EPT), .
and 25 different taxa were collected in 2003 as compared to 15 different taxa found in 1999.
Eight of these families are intolerant of pollution. These metric values represent the highest
score possible (15) out of a family-level biological reconnaissance (biorecon).index that. - ;
considers scores from 11 to 15 indicative of a non- lmpalred biological community. The habitat
assessment score had improved from.114 in 1999, which is considered inadequate in the
ecoregion, to a score of 136—well above the target habitat score-of 123, which indicates a . .
healthy biological population in the ecoregion. As a result, Blue Spring Creek was removed
from Tennessee’s 303(d) list in 2004,

Example 2:
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER PROJECT OFFICER Tracking Number:

The Bass Lake restoration project achieved TMDL targets by reducing the average
phosphorus concentrations from 490 ug/L to 10 ug/L, and the lake will be removed
from the state's 303(d) list in the next listing cycle. Farmers' participation in nutrient
management planning should reduce nutrient delivery from cropped areas in the
watershed even further.

The alum treatment dramatically reduced total phosphorus in Bass Lake. Without the
high concentration of phosphorus to feed on, heavy blue-green algae blooms no longer

cover the lake and water clarity continues to improve. Secchi disk readmgs have
mmmmmmmm A funin lana thnn 10 Fant lhafaunn thn smuninnt 4a s1m bn N Fant Arivalnn Ts lvv "V\I\A

Example 3:

Between March and October of both 2003 and 2005, ADEM collected dissolved
oxygen data at three sites on the impaired segment of the Flint River. The agency also
collected continuous dissolved oxygen data at two of the sites during July 2003.

As shown in the following table, only two monthly measurements (4.6 mg/L and 4.97
mg/L) fell below the state minimum criterion of 5.0 mg/L for the public water supply -
and fish and wildlife designated water use classifications. Furthermore, none of the -
continuous dissolved oxygen measurements were below the minimum criterion.

ADEM's assessment methodology stipulates that conventional water quality
parameters, including dissolved oxygen, may not exceed water quality standards more:
than 10 percent of the time in waterbodies designated as public water supply and ﬁsh
and wildlife resources. The data demonstrate that this 28-mile segment of the river

Example %
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER PROJECT OFFICER Tracking Number:

The accompanying table compares key Whetstone Brook biomonitoring results with Class B
water guidelines, Data highlighted in bold indicate the waterbody s failure to meet aquatic hfe :
support biocriteria for Vermont Class B waters. These data led to Whetstone Brook belng .
added to Vermont's 303(d) list in 1998. &

The monitoring team reassessed the segment in 2002 and found significant biological
improvement. However, before 2004 (when Vermont revised its listing methodology for
impaired waters), a waterbody could not be removed from the state's impaired list until 2
years of biological monitoring data showed compliance with water quality standards. Such
compliance was confirmed in 2003. The EPT richness, BI values, and other biological
indicators for both years remained well within the Class B guldehne In addltlon the team
found no evidence of oil sheens either year. e

Because of these findings, VT DEC concluded that oil/grease no longer impaired‘ Whetstone
Brook's aesthetic and aquatic life uses. As a result, Vermont removed the waterbody from its
303(d) list in 2004. Whetstone Brook is scheduled to be monitored again in 2008.

VI. PARTNERS and FUNDING

(1) List specific partners who contributed to the improvements in the waterbody.

(2) List specific amounts of Section 319 dollars dedicated to the project (mention total amount
over the lifetime of the project).

(3) What did the Section 319 dollars support?

(4) If Section 319 grant money was not used for the project, please describe the involvement in
this project by any staff member who works in the states' nonpoint source program, if applicable.
Additionally, was the project patterned after any other projects that have been funded by Section
319? The objective here is to try and link 319 program elements to the success of the project.

(5) Identify other matching sources of funding (e.g., state agricultural funds, USDA/EQIP, SRF,
and local/private if such information is available).

(6) Please provide GRTS numbers (9 digit grant number) if applicable. GRTS numbers are for
internal tracking purposes only and will not be included in the story. If the Region or State is
unable to provide this information, HQ will attempt to match up project with GRTS numbers. In
this case, please provide project name.

(7) BONUS question: What Congressional District does the waterbody reside in? This is for the
purposes of tailored mailings to congressional members, which are frequently requested by
Office of Water management or by the Office of Congressional and International Relations
(OCIR). If the state cannot provide this information, Headquarters staff will attempt to determine
the District number.
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER PROJECT OFFICER Tracking Number:

Example 1:

The cooperation of 28 membefs of the LVWCC, répreséniirig local, state, and federal

projected to be approximately $127 m11110n through 2013.

during the 2005-2006 fiscal year.

agencies, local environmental groups, businesses, and interested citizens, was essential in the
creation of a comprehensive management plan for the Las Vegas Wash. Volunteers also
played an 1mportant role in the project, providing the needed labor for wetland and rlparlan
plantings and invasive vegetation removal. The overall cost to 1mplernent the CAMP is

As of 2006, $33 million has been spent on CAMP 1mplementat10n Approx1mately $600 000
of section 319 funds was used to support construction of erosion control structures, bank
revegetation, and public outreach efforts. Participating agencies contributed $1.8 million

Example 2:

Partners involved in the effort were North Carolina Division of Water Quality, Soil-and Water
Conservation Districts, North Carolina Division of Soil and Water Conservation, North Carolina
. Cooperative Extension, U.S. Department of Agriculture's Natural Resources Conservation
Service, North Carolina Department of Agriculture,-North Carolina Farm Bureau, North
Carolina State University, and agricultural community and commodity groups. The Noith
Carolina Environment Management Commission brought together stakeholder groups of
affected parties and prowded the participants with a chance to express differing wewpomts '
Stakeholders involved in the process included environmental groups; municipalities,
developers, businesses, and the public. The North Carolina Agriculture Cost Share Program,
administered by the Division of Soil and Water Conservation (DSWC), contributed $12.5
million between 1992 and 2003. Another DSWC-administered program, the federal
Conservation Reserve Enhancement Program, has obligated approximately $33.1 millionin, -

in Clean Water Act section 319 expenditures supported a variety of nonpoint source projects
in the Tar-Pamlico Basin, including BMP demonstration and implementation; technical.
assistance and education, GIS mapping, development and dissemination of accountmg tools,
and monitoring. As part of the Phase | Agreement, the area's Point Source Association both
contributed funds and acquired a section 104(b)(3) grant for agricultural BMP |mplementatlon.
The combined total of their contributions was $850, 000 in nutrient-reducing BMPs in the ;
basin. «

the Tar-Pamlico River Basin since 1998. Between 1995 and 2003, approximately $2.67 million

Photos:
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER PROJECT OFFICER Tracking Number:

Provide 1-2 photos of BMPs that illustrate the project actions. Photos should be of a type that
helps illustrate the problem and/or the solution. Please provide a brief caption that explains and
provides the context of the illustration. Photos should be 300 dpi resolution when printed at 3" X
3". Occasionally, the contractor can utilize photos with less resolution, but if that is not possible,
the story will have to be published without a photo.

Example:

Table/Graph/Chart:

If data is provided that documents improvements in water quality, please label axes, indicate
water quality target/endpoints, and provide brief caption that explains the data. Please attach
graphs as separate files, if possible.

Example 1:

Chase Brook Biomonitoring Results

Sampling site Date Assessment EPT Density Individuals
rating (individuals/m?) from

4 Oligochaeta
(%)
1.2 9/14/1993 Fair 15.0 357 - 10.6
1.2 9/20/1994 Fair 22.5 584 23.8
1.2 10/6/1998 Fair 19.0 493 11.7
1.2 9/18/2000 Very good 19.0 673 2.4
1.2 9/2/2002 Good 16.7 1253 1.4
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER PROJECT OFFICER Tracking Number:

| Class B Guideline | > 16.0* |  >300 | <120

*Vermont Class B Guideline for EPT was 18.0 until the state changed it to 16.0 in 2002.

Example 2:

SANDY CREEK

=

ity 2004 P
Assassmant Yesr

A stream is considered impaired due to turbidity if 10 percent or more of the seasonal base flow water
samples exceed 50 NTUs (based on five years of data proceeding the assessment year). The FWP
designation is now fully attained.

Example 3:
800, s E. ffi’ T Enterococcus ]
o eometric mean=115 800 Geometric mean=274
J “1 E
g 600 - Geomaeticmaane2y E Geometric mean=76
»
S ' & 600 4 #
~ “ b
g 400 . -
-4 _& 8400 .
8 g :
- ® -
5 490+ ' 5200 ] ’
0 * 0
Pre ‘Post Pre Post

Boxplots indicate the interquartile range (25th-75th percentile) and median of the data in each of two periods: "Pre"
contains data from August 1999 to January 2001; "Post” includes data from July 2001 to May 2005. The red line indicates
the geometric mean above which the beneficial use Is not achieved. There were significant reductions in mean levels of
both E. coli and Enterococcus bacteria.

CONTACT INFORMATION:

Provide a contact name, agency, phone, e-mail address. Use your discretion on including a
Regional, State, and/or local project contact(s).
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[TEMS IN GREEN TO BE FILLED IN BY TASK ORDER PROJECT OFFICER Tracking Number:

Example:

Jane Doe

State Environmental Department
XXX-XXX-XXXX
Doe.Jane@xxxxx.xxx

WO0O-10

Measure Language: Number of waterbodies identified by States (in 2000 or subsequent years) as
being primarily nonpoint source (NPS)-impaired that are partially or fully restored. (Cumulative)

Type of Measure: Target measure; cumulatively reported
Measure Contact: Lynda Hall, EPA Office of Wetlands, Oceans, and Watersheds

hall.lynda@epa.gov | (202) 566-1210

Measure Definition
Terms and phrases:

e By fully restored, EPA means that all designated uses are now being met.

o By partially restored, EPA means either of the following two conditions are being met:

a. A waterbody that has a use that is initially impaired by more than one pollutant, but after
restoration efforts meets the criteria for one or more (but not all) of those pollutants, or

b. A waterbody that initially has more than one use that is less than fully supported, but after
restoration efforts one or more (but not all) of those uses becomes fully supported.

Methodology for computation of results: Since the main referent for this measure will be State 303(d)
or Integrated Reports, States which did not submit 2000 303(d) lists may substitute the 1998 list for
their base year. "Waterbodies" therefore refer to 303(d)-listed segments or category 4 or 5 waters on
the Integrated Report. The measure is meant to include not only waterbodies restored by 319-
funded projects, but instead counts all primarily NPS-impaired waterbodies that a state fully or
partially restores, regardless of funding source. Waters listed after 1998/2000 which are then de~
listed from the 303(d) list (for some or all pollutants) or which move from categories 4 (which
includes waters impaired by "pollution”) or 5 to category 1 or 2 may also be counted against this
measure, In other words, although 1998/2000 is the base year, the 303(d) lists for those years need
not be the only referent lists.

On an ad hoc basis, EPA may approve counting a waterbody against this measure that has been
partially or fully restored, but not yet removed from the 303(d) list. This will only occur if the water

SOW Template 02012008 Page 11 of 44




ITEMSIN GREEN TO BE FILLED IN BY TASK ORDER PROJECT OFFICER Tracking Number:

has actually been restored (i.e. meeting water quality standards); EPA will not count cases where the
State merely believes the water will be restored by the time of their next 303(d) listing.

Please note that a waterbody cannot be counted simply because it has been de-listed from a state
303(d) list, or moves from categories 4 or 5 to 1 or 2, for reasons other than actual restoration (e.g.,
it is determined that it was inappropriately listed in the first place, it has a TMDL done for it, etc.).

There may be times when a waterbody does not actually change categories, but a use has been
restored. Take the following situation: a waterbody is listed under both categories 2 and 5 in one
reporting year, and then under these same categories the next reporting year, even though one of
the water's uses has gone from not supported to fully supported. For example, if a waterbody has
three uses, and in the first reporting year has one use fully supported and two uses not supported, it
might be listed under both categories-2 and 5. If in the next reporting year, one of the two uses that
was previously not supported becomes fully supported, then the waterbody would still be listed
under categories 2 and 5 - but a use will have been restored (i.e. the bar for "partially restored" will
have been met). If a use has actually been restored, then this waterbody may be counted against this
measure, regardless of whether or not the categorization of the waterbody stays static.

In addition, a waterbody will not be counted towards this measure if no specific management
activities have been taken (by any party) within the watershed to improve water quality. Furthermore,
a waterbody cannot be counted twice under this measure if it goes from impaired to partially
restored, and then from partially restored to fully restored. Any given waterbody may only be
counted once under this measure. For a waterbody to be counted as "partially or fully restored,” it
must be described by a story on EPA's NPS Success Story Website
(http://www.epa,gov/owaow/nps/Success319/). On the Success Stories website, the heading "Stories
about partially or fully restored water bodies" is the section that refers to this measure, Without such
a story, the water will not be counted against this measure. ’

Success stories submitted for States or Tribes should be 2 pages or less and include the following:

Title

Problem

Project Highlights (description of restoration efforts that led to delisting)

Results (monitoring data or a narrative description of improvements, consistent with state
303(d) listing and delisting methodologies)

Partners and funding

Photos and/or Table/graph/chart showing water quality data (where applicable and available)
GRTS project number(s) (where applicable)

Year waterbody listed or de-listed (or proposed to be de-listed) from 303(d) list

Contact information

For detailed information in developing Success Stories, refer to the following document. (11 pp,
285K, About PDF)
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER PROJECT OFFICER Tracking Number:

A story may include more than one waterbody, where appropriate.

As for determining whether or not a waterbody is "primarily" NPS-impaired, this will be left to the
best professional judgment of the States. EPA does not expect that the State should do a detailed
analysis when making a judgment on whether a given waterbody is "primarily" NPS-impaired, when a
precise determination would be exceedingly difficult (such as, for example, when a single listed
water moves through both permitted MS4 areas as well as through non-permitted areas).

WQ-SP12.N11 measure connection: Under some circumstances, a WQ-10 waterbody may be
included within a 12 digit watershed for reporting under WQ-SP12.N11 (watershed improvement).
Consult the detailed definitions for both measures to determine whether a particular waterbody is
eligible under both measures.

Units: The target of 700 waterbodies by 2012 refers to partially and fully restored waterbodies
combined.

Universe: There is no universe of NPS-impaired waterbodies for this measure. Although the base
year began with the 2000 303(d) list or Integrated Report, the universe of NPS-impaired waterbody
segments shifts with each new 303(d) list or Integrated Report, since this measure allows inclusion
of listed segments beyond the 2000 impairment lists.

Baseline: 15 - The base year in which the first 11 Success Stories were posted to the website was in
FY 2005.
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

PAGE OF PAGES
1| 3

1. CONTRACT ID CODE

2. AMENDMENT/MODIFICATION NO.
001

3 EFFECTIVE DATE
See Block 16C

4. REQUISITION/PURCHASE REQ. NO,
PR-OW-14-00648

5. PROJECT NO. (i applicable)

6. ISSUED BY CODE

CPOD

7. ADMINISTERED BY (f other fhan ltem ) COBE [CPOD

(FOR U.S. MAIL ONLY)

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

CPOD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code)

9A. AMENDMENT OF SOLICITATION NO.

|

TETRA TECH, INC.
10306 EATON PLACE STE 340
FATIRFAX: VA 220302201

9B. DATED (SEE [TEM 11)

s |10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-12-055

0015

10B. DATED (SEE ITEM 13)

11/07/2013
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

{71 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers {TJis extended, [ ]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ftems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢} By
separate letter or telegram which includes a reference to the solicitation and amendment numbers, FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12, ACCOUNTING AND APPROPRIATION DATA (if required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NQ. AS DESCRIBED IN ITEM 14,

CODE  [(b)(4) FACILITY CODE

Net Increase: $101,430.00

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A,

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
approptiation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authorify)
X Unilateral: EPAAR 1552.217-71 & FAR 52.232-20
E. IMPORTANT: is not.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: |[(b)4)

The purpose of this modification is to exercise and fully fund Option Period I in the
amount of $101,430,

TOPO: Don Waye Max Expire Date:
LIST OF CHANGES:

Reason for Modification:

Contractor [is required to sign this document and return 0 copies to the issuing office.

03/27/2018

Exercise an Option

CHANGES FOR LINE ITEM NUMBER: 2 (Option Period I)
Obligated Amount for this modification: $101,430.00
Incremental Funded Amount changed from $0.00 to $101,430.00
Exercised option

Continued ...

Excopt as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING QFFICER (Type or print}

Noelle Mills

158. CONTRACTOR/QFFEROR 15C. DATE SIGNED 1 .. ... |16C. DATE SIGNED
‘ mﬁ’@ ELECTRONIC
i SIGNATURE | 08/27/2014
(Sig of person ized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| . »__15_055/0015/001 2 3
NAME OF OFFEROR OR CONTRACTOR ‘
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B~-87FP-202BD4X25-2505-1487NE4013~001
Beginning FiscalYear 14

Ending Fiscal Year 15

Fund (Appropriation) B

Budget Organization 87FP
Program (PRC) 202BD4X25

Budget (BOC) 2505

Job # (Site/Project)

Cost Organization

DCN-LineID 1487NE4013-001
Amount: $101,430.00

Delivery Location Code: OW/OWOW
US EPA, OW/OWOW

AWPD-IO

1200 Pennsylvania Ave., NW
Washington DC 20460

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination

Period of Performance: 11/07/2013 to 09/27/2015

NSN 7640-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT iD CODE PAGE OF PAGES

1| 3

2. AMENDMENT/MODIFICATION NO, 3. EFFECTIVE DATE
002 See Block 16C

4, REQUISITION/PURCHASE REQ, NO,
PR-OW-14-00648

5. PROJECT NO. (If applicable)

& 1SSUED BY CODE | CpoD

(FOR U.S., MAIL ONLY)

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

7. ADMINISTERED BY (i other than ltem &) CODE [cpoD

CPOD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

8, NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cods) 1) 9A. AMENDMENT OF SOLICITATION NO.

TETRA TECH, INC.

10306 EATON PLACE STE 340 9B. DATED (SEE ITEM 11)

FATRFAX VA 220302201

x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-12-055

0015

10B. DATED (SEE ITEM 13)
FACILITY CODE 11/07/2013

CODE  [b)@)

11, THIS ITEM ONLY APPLIES TO AVEJNDMENT§ OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in #tem 14. The hour and date specified for receipt of Gffers [T)is extended, [}is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)

$38,026.00
See Schedule

Net Increase:

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE QRDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO.'IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF
X FAR 52.243-2 Changes & FAR 52.232-20 Limitation of Costs

D OTHER (Specify fype of modification and authorily)

E. IMPORTANT: Contractor [is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: |®)4)

"The purpose of this modification is revise the PWS to add additional in scope work for
Option Period I and clarify work completed during the base period. As a result of the
Option Period I changes, the LOE is increased by 468 and $38,026, for revised totals of
1,880 hours and $139,456. These changes are fully funded.

See attached Task Order clauses for additional details.

TOPO: Don Waye Max Expire Date: 03/27/2018

LIST OF CHANGES:

Reason for Modification: Supplemental Agreement for work within scope
Total Amount for this Modification: $38,026.00

Continued

Except as provided herein, all terms and conditions of the document referenced in [tem 9A or 10A, as heretofore changed, remains unchanged and in fuli force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Noelle Mills

16B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

) 16C. DATE SIGNED
ELECTRONIC

1¢
. %ﬁ‘@&m GIGNATURE| 09/22/2014

(Signature of person authorized to sign)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

SONTINLATION BHEET EP-C-12-055/0015/002 2 3
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC,
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (¢ [(p) (E) (F)

| Period of Performance: 11/07/2013 to 09/27/2015

New Total Amount for this Version: $139,456.00

CHANGES FOR LINE ITEM NUMBER: 2 (Option Period I)
Total Amount changed from $101,430.00 to
$139,456.00

Obligated Amount for this modification: $38,026.00
Incremental Funded Amount changed from
$101,430.00 to $139,456.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-87FP-202BD4X25~2505-1487NE4013-001
Beginning FiscalYear 14

Ending Fiscal Year 15

Fund (Appropriation) B

Budget Organization 87FP
Program (PRC) 202BD4X25

Budget (BOC) 2505

Job # (Site/Project)

Cost Organization

DCN-LineID 1487NE4013-001
Amount: $38,026.00

Delivery Location Code: OW/OWOW
US EPA, OW/OWOW

AWPD-IO

1200 Pennsylvania Ave., NW
Washington DC 20460

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

In consideration of the modification agreed to
herein as complete equitable adjustments for the
Contractor's proposal dated September 15, 2014,
the Contractor hereby releases the Government
from any and all liability under this contract
for further equitable adjustments attributable to
such facts or circumstances giving rise to the
proposal.

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR {48 CFR) 63.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1, GBRTRACE 1D GRDE R e

1| 3
2. AMENDMENTMODIFICATION NO. 3, EFFECTIVE DATE 4, REQUISITIONJPURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
002 See Block 16C FR-OW-14-00648 |
6, ISSUED BY CODE |cpop 7. ADMINISTERED BY (If other than fteny 6) CODE !CPOD
(FOR U. 8. MAIL ONLY} CPOD
US Environmental Protection Agency US Environmental Protection Agency
26 West Martin Luther King Drive 26 West Martin Luther King Drive
Mail Code: NWD Mail Code: NWD . ‘
Cincinnati OH 45268 Cincinnati OH 45268 . ;
8. NAME AND ADDRESS OF CONTRACTOR (No., sireet, county, Stato and ZIP Code) (x) [0A- AMENDMENT OF SOLICITATION NO. |
TETRA TECH, INC.
10306 EATON PLACE STE 340 o8, DATED (SEE ITEM 11)
FAIRFAX VA 220302201
% |19A MODIFICATION OF CONTRACT/ORDER NO.

EpP-C-12-055

Q015

108, DATED (SEE ITEM 13)
CODE  [(by(d) FACILITY CODE 11/07/2013

1. TAIS TYEW GRLY APPLIES TO AMENDMENTS OF SOLICTTATIONS

] The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers {[Jis extanded, (s not extended,

Offers must acknowledge receipt of this amendment prior 1o the hour and date specified in the solicitation or as amended, by one of the following methods: {a) By completing
tems 8 and 15, and retuming copias of the amendment; (b) By acknowledging receipt of this amendment on-each topy of the offar submitted; or (¢) By
separate letter or telegram which includes a reference Lo the solication and amendment numbers. FALLURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT I8 REJECTION OF YOUR OFFER. # by
virtue of this amendment-you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telagram or letter makes refarance
{0 the solicitation and this iment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $38, 026,00

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS, IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14,

SHECKONE | A THIS CHAgQ;E %’é‘{,ﬁf o}? 1SSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

VT
ORDER N

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (Surh as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

| C. THIS SUPPLEMENTAL AGREEMENT JS ENTERED INTO PU REUANT TG AUTHORITY OF:
X FAR 52.243-2 Changes & FAR 52.,232-20 Limitation of Costs

B, OTHER (Specily typs of modiication and authonty)

E. IMPORTANT: Contractor [Jisnot.  [X}is required to sign this document and return 1 copies to ihe issuing office,

14. DESCRIPTION OF AMENDMENTMODIFICATION (Organized by UCF section headings, including solicitalion/oontract subiect malter whers fassivle.)

DUNS Number: |@))

The purpose of this modification is revise the PWS to ‘add additional in scope work for
Option Period I and clarify work completed during the base period. BAs a result of the
Option Period I changes, the LOE is increased by 468 and $38,026, for revised totals of
1,880 hours and $139%,456, These changes are fully funded.

See attached Task Order clauses for additional details.
TOPO: Don Waye Max Expire Date: 03/27/2018

LIST OF CHANGES;
Reason for Modification: Supplemental Agreement for work within scope

Total Amount for this Modification: $38,026.00

Continued ...
Excemt as provided herein, all terms and conditions of the document reférenced in tem BA or 10A, a8 heratofore chenged, remaing unchanged and in full force and effec,
15A. NAME AND TITLE OF SIGNER (Tvpe or print) 16A, NAME AND TITLE OF CONTRACTING OFFICER {Type of print}
George Townsend, Vice President Noelle Mills
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STA‘@B;’ AMERJCA - 16C. DATE SIGNED
m i Y )
Lerme onsnots | a0l 7/ an ‘f?/ifi’, 14
(Signatuns of person suthonzed to sign) (Signature of € ng OMoer) : '

NSN 7540.01-452.8070 STANDARD FORM 30 {REV. 1083}

Prescribad by GSA.

Pravious edition unusable :
FAR (48 CFR)Y 53,243




PERFORMANCE WORK STATEMENT
TSAWP Contracts Task Order Solicitation
EP-C-12-055
Task Order 0015
Technical Support for Nonpoint Source Outreach and Communications

A. BACKGROUND:

The contractor shall provide support in preparing materials for communications and
outreach to promote Clean Water Goals in EPA’s Strategic Plan, and programs for
protecting and restoring surface water quality in wetlands, oceans, and watersheds. The
purpose of this Task Order is to provide support for the transfer of information about
effective nonpoint source (NPS) programs, projects, and policies to a wide audience,
ranging from EPA and other federal agencies, state and local governments,
environmental groups, and the general public.

Specifically, the contractor shall support the EPA in developing NPS success stories;
populating a searchable database of these stories; developing issues of NPS News-Notes;
co-administering EPA’s NPSINFO electronic discussion list and NEWSNOTES
electronic notification list; developing a highlights report for the national NPS program;
developing NPS outreach materials (e.g., fact sheets); and creating, updating, and
migrating Web pages for the NPS Control Branch.

Regarding Task 3 (Develop Nonpoint Source Success Stories):

Since FY2005, EPA has published approximately 300 NPS success stories which
describe the partial/full restoration of more than 435 waterbodies. This task shall provide
support for the continuation and augmentation of the Nonpoint Source (NPS) Success
Story website at www.epa.gov/nps/success.

Regarding Task 4 (Support Efforts to Finalize and Maintain NPS Success Stories
Database):

As EPA’s catalogue of NPS success stories has grown into the hundreds (see Task 3),
EPA began working to more systematically organize key information in these stories to
efficiently sort them according to various attributes to provide insight about common
characteristics of successful restoration efforts. EPA has worked with contractors over the
past year to develop the NPS Success Stories Database within the existing Section 319
Grants Reporting and Tracking System (GRTS) Web application
(www.epa.gov/nps/grts), the Agency’s primary tool for management and oversight of the
EPA’s NPS Pollution Control Program. This new database, housed in GRTS, will now
contain an individual entry page for each published NPS success story with a number of
data fields to track key information. Database users will be able to sort and filter NPS
success stories using the information in these and other data fields. The contractor shall
be responsible for continuing populating the NPS Success Stories Database with
information from the remaining NPS success stories whose information was not entered
under EPA’s previous contract (approximately 25). The contractor shall also populate the
database with new stories developed under Task 3.




Regarding Task 5 (Support for Nonpoint Source News-Notes):

EPA has produced a national NPS newsletter titled Nonpoint Source News-Notes, which
has completed 94 issues through May 2013, all of which are available online at
www.epa.gov/newsnotes, The contractor shall be responsible for supporting EPA in the
development of new issues of this newsletter.

Regarding Task 6 (Co-administer EPA’s NPSINFO and NEWSNOTES electronic lists):

EPA hosts the NPSINFO electronic list, an email-based discussion group for
professionals interested in exchanging ideas about nonpoint source pollution control and
management. A community of more than 2,300 individuals from federal, state, and local
government and numerous public and private organizations uses NPSINFO to share
information on how to combat NPS pollution. More information about NPSINFO is
available at www.epa.gov/nps/npsinfo. EPA also maintains NEWSNOTES, a group
email notification list for alerting subscribers of NPS News-Notes when new newsletter
issues are ready for viewing or downloading. The contractor shall support EPA in the
ongoing maintenance of these lists.

Regarding Task 7 (Support development of a highlights report for the national NPS
program):

The 1987 amendments to the Clean Water Act (CWA) established the section 319 NPS
management program. Under section 319, states, territories and tribes have received
annual grant funds since 1990 to implement state NPS management programs that
support a wide variety of activities. Although states are required under section 319 to
produce state-specific annual reports, to date, there has been no report that highlights the
CWA Section 319 program nationally. EPA recognizes the value in producing a national
highlights report, which it plans to begin producing under this Task Order. For more
information on section 319 of the CWA, see www.epa.gov/nps/319. The contractor shall
support EPA in the development of these reports for the national NPS program.

Regarding Task 8 (Provide general NPS outreach support on demand):

By definition, NPS pollution is not regulated by federal permits, yet polluted runoff is the
largest remaining water quality problem in the nation. It is the cumulative result of
countless voluntary actions and land use activities, from agricultural, timber, urban, and
other sources. Qutreach is vital to minimize and reverse the damage from NPS pollution.
More information on NPS pollution and outreach messages to control it are available at
www.epa.gov/nps. The contractor shall support EPA in the development of NPS outreach
materials on demand in a fixed level of effort.




B. TASKS
Task 1 - Quality Assurance/Quality Control

Quality Assurance (QA) is an important component of EPA’s work to assure that
minimum quality standards are attained. The contractor shall follow the Quality
Management Plan (QMP) that has been customized and incorporated into this TSAWP
contract. In addition, the contractor shall document the processes for Quality Assurance
that it will follow for the tasks under this Task Order, EPA policy requires that an
approved Quality Assurance Project Plan (QAPP) be in place before any work begins
that involves the collection, generation, evaluation, analysis or use of environmental data.
The work to be performed by the Contractor under this task order involves such
activities; therefore, in order to comply with this requirement:

1.1 — Within seven (7) business days after the kick-off meeting (Task 2.1), the contractor
shall prepare and submit for EPA review a draft Quality Assurance Project Plan (QAPP)
documenting how quality assurance (QA) and quality control (QC) will be applied to the
generation, collection, evaluation, analysis and use of environmental data. EPA will
review the contractor’s draft QAPP and provide the Contractor with written approval or
written comments. The contractor shall write the QAPP using the active voice. The
QAPP shall provide enough detail to clearly describe objectives of the project supported
by the task order; the type of data to be collected, generated, or used under this task order
to support the project objectives; the quality objectives needed to ensure that these will
support the project objectives; and the quality assurance and quality control activities to
be performed to ensure that any results obtained are documented and are of the type,
quality, transparency, and reproducibility needed.

The QAPP must be consistent with the guidance document, EPA Requirements for
Quality Assurance Project Plans: EPA QA/R-5 (www.epa.gov/quality/qs-docs/rS-

final.pdf).

1.2 — The Contractor shall submit a revised QAPP within six (6) business days of receipt
of the written comments on the draft QAPP, unless otherwise instructed by the EPA ‘
TOCOR. Under no circumstances shall work that involves the generation, collection, ; 1
evaluation, analysis, or use of environmental data be performed until the contractor '
receives written notification from the EPA TOCOR that EPA has approved the
contractor’s QAPP. Any non-sampling/non-analytical work that involves the
generation, collection, evaluation, analysis, or use of environmental data that is initiated S
prior to EPA approval of the contractor’s QAPP must be performed in accordance with 1
the approved QAPP. EPA may request the contractor to furnish written documentation :
from the Contractor showing that the contractor has complied with this requirement.

All QA documentation, including the QAPP, prepared under this Task Order, shall be ;
considered non-proprietary, and shall be made available to the public upon request. 1

Additional QA Documentation Required




1.3 — In addition to the QAPP requirements described above, for all major deliverables
(e.g., technical support documents, study reports, study plans, etc.) produced by the
contractor under this Task Order, a discussion of the QA/QC activities that were or will
be performed to support the deliverable must accompany the deliverable. For newsletters,
fact sheets (e.g., WQ-10 success stories), and reports that rely exclusively on secondary
data, these can be in separate documents, rather than embedded in the deliverables
themselves. This shall be at the TOCOR’s discretion, not the Contractor’s.

The contractor shall immediately notify the TOCOR of any QA problems encountered
that may impact the performance of this Task Order, with recommendations for
corrective action. (See Task 2.4.)

1.4 — The contractor also shall provide EPA with monthly status reports of QA-related
activities performed during implementation of this Task Order. These monthly QA
reports shall identify QA activities performed to support implementation of this Task
Order, problems encountered, deviations from the QAPP, and corrective actions taken. If
desired, the contractor may include this as a part of the contract-required monthly
financial/technical progress report.

All written materials must be compliance with Section 508 of the Americans with
Disabilities Act.

1.5 — If, during the Period of Performance of this Task Order, the EPA TOCOR provides
technical direction that revisions to the QAPP are determined to be necessary, the
contractor shall submit a revised QAPP, including the revision summary, within seven (7)
business days after receiving written technical direction to do so. When preparing this
draft revised QAPP, the contractor shall ensure that it is written in an active voice,
changes are presented in a track changes version of MS Word, and shall include a version
history page that summarizes changes made. The contractor also shall provide EPA with
copies of any modified SOPs or checklists. EPA will review the draft revised QAPP and
provide the contractor with written approval or comments. The contractor shall provide a
final QAPP that responds to EPA’s written comments within six (6) business days of
receipt of EPA’s comments on the draft revised QAPP.

Task 2 - Communications

2.1 — Prior to beginning work on this Task Order, the TOCOR shall schedule a kickoff
meeting with the contractor to discuss the tasks within this Task Order, the goals of the
Task Order, and to review the schedule of milestones and expectations. The contractor
shall participate in a kickoff meeting with the TOCOR either in person or via conference
call to discuss the following: points of contact, roles and responsibilities, Quality
Assurance protocols, timelines, the schedule of benchmarks, milestones and deliverables,
establish dates and time for monthly calls, and monthly technical progress reports and
general Task Order administrative information. The contractor shall not incur any
additional billable costs other than those related to Task 1 and Task 2.1 until receipt from




TOCOR of written notification that EPA’s Quality Assurance Officer has accepted the
QAPP.

2.2 — The TOCOR will coordinate and set up regular status discussions (at least monthly)
between EPA staff and the contractor’s technical lead to discuss the status and progress
of the work under this Task Order. The contractor shall participate in these discussions,
which may either be in person or via phone, if face-to-face communication is not
convenient to either party. The frequency of these discussions may be modified based on
project status at the request of the contractor and only as approved by the TOCOR.
TOCOR shall provide the contractor with one week notice of any scheduled status calls.
All status discussions will take place during normal business hours: 8:30AM to SPM
Eastern Time.

The contractor shall provide meeting summaries after the monthly discussions within
five (5) business days in draft form for the TOCOR to review. The TOCOR will provide
any edits and/or comments on the meeting minutes to the contractor within five (5)
business days of receipt of draft summaries. Then, final written meeting summaries shall
be provided within five (5) business days after receipt of comments from the TOCOR. If
no edits or comments are provided by the TOCOR, the draft written summary will
constitute as the final summary.

2.3 — The contractor shall provide monthly progress reports on the status of all tasks in
this Task Order. These progress reports shall meet the requirements of PWS Section D:
Reporting, as well as the QA documentation requirements specified in Task 1.4.

2.4 — The contractor shall notify the TOCOR of any problems, delays or questions as
soon as they arise, including immediate notification of any quality assurance issues.
Problems, delays, or significant questions should be brought to the attention of the
TOCOR in real time, but in any case, not later than three (3) business days. This
notification may be sent by phone or email, but if transmitted by phone, the contractor
shall send a follow-up email to the WAM within three (3) more business days, describing
the problem. ‘

Task 3 — Develop Nonpoint Source Success Stories

The contractor shall prepare materials (i.e. NPS Success Stories) for Communications &
Outreach to promote Clean Water Goals in EPA’s Strategic Plan, and programs for
protecting and restoring surface water quality in wetlands, oceans, and watersheds. The
Communications and Qutreach Materials shall be prepared in accordance with
Attachment A, “Format and Content for Section 319 Success Stories™.

Specifically, this task shall provide support for the continuation and augmentation of the
Nonpoint Source (NPS) Success Story website. This site (www.epa.gov/nps/success)
highlights examples of nonpoint source pollution-impaired waterbodies where
implementation of NPS control and restoration projects has led to documented water
quality improvements and/or removal of the waterbody from a state’s Clean Water Act
(CWA) 303(d) list. The site includes stories about projects that have received CWA




section 319 funds, and in many cases other funding sources dedicated to solving NPS
impairments.

EPA estimates that, as of April 14, 2011, at least 33,820 waterbodies are primarily
impaired by nonpoint source pollution, This represents 76% of all 303(d)-listed waters
for which TMDLs have been completed. EPA’s Nonpoint Source program is currently
working with the states to review the status of waterbodies that are listed as NPS
pollution-impaired. Although the 1998/2000 state 303(d) list is the base year EPA uses to
measure progress, waterbodies listed after these dates are also candidates for featuring on
the section 319 success story Web site if the waterbody has improved due to NPS control
efforts.

Success stories are placed into 1 of 3 categories, depending on how the waterbodies
demonstrate water quality improvement:

e Category 1 includes stories about previously impaired waterbodies that once again
achieve water quality standards for one or more pollutants (i.e., nutrients,
sediment, mercury, etc.) and/or designated uses (e.g., drinking water supply,
recreation, aquatic life support, etc.). Category 1 waterbodies may be either
partially or fully restored. By “fully restored,” EPA means that the waterbody
meets all designated uses. By “partially restored,” EPA means that after
restoration the waterbody meets some, but not all, of the initially impaired
designated uses.

e (Category 2 includes impaired waterbodies that show significant progress toward
achieving water quality goals, but do not yet meet water quality standards. In
these cases, water quality improvements include achieving measurable, in-stream
reduction in a pollutant; or achieving improvement in a parameter that indicates
stream health (e.g., an increase in fish or macroinvertebrate counts).

e Category 3 includes waterbodies that had water quality problems that are not
caused by an EPA defined pollutant (like nitrogen or bacteria), but rather by
issues such as habitat alteration. These waterbodies are not on the 303(d) list, but
deserve recognition for successful restoration efforts that led to water quality
improvements.

Success Story development is a high priority at EPA. Given its importance, Category 1
stories are tracked by EPA in a number of ways. It is expected that approximately 60
stories will be developed for the remainder of fiscal year 2013 and part of fiscal year
2014 (the base period for this Task Order). It is further expected that the backlog of
pending success stories that had accumulated prior to the award of this task order be
cleared within six (6) months of the start of Option Year 1. This is also a measure under
the Office of Management and Budget’s (OMB) Program Assessment Rating Tool
(PART) which OMB uses to assess the success of the section 319 program. For a
definition of the Success Story measure (“WQ-10” in the FY 2013 National Program
Guidance), see Appendix A at




http://water.epa.gov/resource_performance/planning/upload/FY-2013-NWPG-4-20-
2012_Appendix-A.pdf

EPA’s technical lead will review each draft success story (submitted to EPA HQ by EPA
Regions) to confirm its eligibility as a “NPS Success Story.” While EPA staff will
continue to conduct the initial review and follow-up with the EPA Regions to finalize and
prepare draft of the success stories for publication on the “NPS Success Stories” website,
the TOCOR will rely on contractor support to review draft success stories submitted by
EPA regions, and to prepare questions to send to EPA regions when additional
information is needed.

3.1 — Within 7 business days of receipt of a draft success story from EPA’s TOCOR, the

contractor shall conduct an initial editorial review of the story, including identifying ‘
information gaps needing further EPA Regional/State input. EPA will work with the

region and/or state to address all outstanding information gaps and return the completed

draft success story to the contractor for final contractor review.

3.2 — Within 3 business days of receipt of a completed draft success story, the contractor
shall furnish a draft final deliverable (i.e., a “track changes” copy of the story) to the
TOCOR and EPA’s technical lead for review and comment.

3.3 — Upon receiving written comments from the TOCOR on the draft final story, the
contractor shall proceed to prepare the final deliverables and shall make these available in
PDF format and also posted to the NPS Success Stories web page
(http://water.epa.gov/polwaste/nps/success3 19/) within 3 business days of receiving the
final Success Story in Microsoft Word format from the TOCOR.

To qualify for inclusion in this series of success stories, the story must demonstrate a
measurable water quality improvement to nonpoint source impaired waters. Each story
must include the following information in a standardized format:
o Title
Problem
Project highlights
Results
Partners and funding
Photo(s) (e.g., before & after) and/or table/graph/chart
Contact information

Success stories will primarily document projects supported, in whole or in part, by the
use of section 319(h) funding. However, as requested by the TOCOR, some stories that
represent measurable water quality improvements to nonpoint source impaired waters
may be supported in whole by sources of funding other than section 319(h).




Task 4 — Support Efforts to Finalize and Maintain NPS Success Stories Database

Under previous contracts, EPA created the NPS Success Stories Database framework in
GRTS and populated information from approximately 270 existing NPS success stories
into the database. This work was completed in May 2013. Moving forward, EPA plans to
continue with a few additional phases of the NPS Success Stories Database development:

4.1 — Complete population of data from all published NPS success stories into the NPS
Success Stories Database — which includes those stories that were not incorporated into
the database through previous contracts, and all new stories developed under Task 3.

The contractor shall be responsible for continuing populating the NPS Success Stories
Database with information from the remaining NPS success stories (approximately 25),
whose information was not entered under EPA’s previous contract. The contractor shall
also populate the database with new stories developed under Task 3. The contractor shall
create a separate NPS success story database entry for each of these stories. For each
success story, the contractor shall complete an entry into the NPS Success Stories
Database within GRTS or into an Excel data spreadsheet (to be specified by EPA). While
most of the key information currently exists in each of the published NPS success story
two-page summaries, the contractor may need to refer to other state documents (e.g.,
State Integrated Report) to fill in any information gaps.

4.2 - Geolocate all NPS success story waterbody segments and create map in NPS
Success Stories Database that shows these highlighted segments.

Where available, geographic information for each published NPS success story
waterbody has been imported into the NPS Success Stories Database from EPA’s
Assessment, TMDL Tracking, and Implementation System (ATTAINS) using the
ATTAINS Waterbody ID (circled in red below). This Waterbody ID corresponds to a set
of waterbody reach codes, allowing EPA to map each NPS success story waterbody
segment. However, there are a number of NPS success stories with waterbody segments
that cannot be correctly matched with a corresponding ATTAINS Waterbody ID due to,
for example, changes to the state’s segmentation of waterbodies for listing purposes, or
missing ATTAINS waterbody pages with missing Waterbody IDs.




U8, ENVIRONM

Rerent Additions | Contact Us search: O all EPA ® This Are
You are hare: EPA Hore »Water WWATERS » tyiAEgelen
Re » page
On This Page 2010 Waterbody Report for Clear Creek
» Water Quality sssessmeant e

« auses of Impairment
s Probable Sources Contribukin

to Impairments
« TMDLe That apply to This

Waterbody

e e il =]

Waterbody ID: ALO3160110-038
Trathrr Rl ey ville Water

Supply Reservoir Dam To Its Source

State Waterbody Type: Reservoir

EPA Waterbody Type: Lakes,

Reservoirs, and Ponds

Water Size: 21.3

uUnits: acres

Watershed Name: Sipsey Fork

Click on the waterbyody or an interactive map

Thus, for cases when the ATTAINS Waterbody ID could not be obtained for an NPS
success story waterbody, the contractor shall be responsible for geolocating the
waterbody/waterbodies described in each NPS success story. The contractor shall use
other resources (e.g., state watershed maps, TMDLs and TMDL implementation plans,
watershed-based plans) to identify the NPS success story waterbody segments which
meet EPA’s Locational Data Standard and provide QA checks in accordance with Section
2.3.4.2 in the TSAWP contract.

The contractor shall then use the GRTS Map Viewer to manually highlight the
appropriate waterbody segment or polygon that represents the waterbody described in the
NPS success story. Note that this mapping tool will be developed under a separate EPA
contract and will function similar to the GRTS Map Viewer currently used to map 319
projects (see below for a screenshot of this tool).
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Task 5 — Support for Nonpoint Source News-Notes

The contractor shall provide support to EPA for production of (2) complete issues (Issuet#
95-96) of Nonpoint Source News-Notes during the base year and up to (3) additional
issues each option year.

5.1 — The contractor shall develop a schedule for producing up to 3 issues of News-Notes
per year for TOCOR approval.
Specific elements for which the contractor is responsible are as follows:

5.2.1 The contractor’s writer(s) shall keep informed of current events as they relate to
NPS pollution control and prevention through a variety of methods such as
keeping up with electronic clipping services such as GreenWire, Science Digest
Daily, and EPA lists including NPSINFO. The contractor shall develop a
comprehensive written list of ideas for articles and briefs for each issue. This
ideas document may be supplemented by ideas for articles and briefs developed
by EPA’s Editorial Review Board and should address the following regular
features:

¢ Notes on the National Scene
o News from States, Tribes, and Localities

o Notes on general and technical aspects of watershed or NPS management for a
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balance of subject categories (urban, agriculture, forestry, mining, marinas,
wetlands, hydromodification, low impact development, onsite disposal
systems, pollutant trading, and cross-media issues such as atmospheric
deposition of water pollutants)

¢ Notes on NPS education and outreach
e Software Spotlight

e Reviews and Announcements

e Recent and Relevant

e Web Sites Worth a Bookmark

e Calendar of NPS events

The contractor shall bring the ideas document for this issue to a brainstorming
session with EPA’s Editorial Review Board (one to three EPA staff with NPS
management responsibilities) to decide which articles will be written. Dates and
times for planning the content for each issue will be suggested by contractor and
approved by the TOCOR. This session may be conducted by phone.

Following the Editorial Review Board session, and based on session discussion,
the contractor shall develop and submit a written draft editorial plan for approval
by the TOCOR, who will consult with other Editorial Review Board members.
This plan shall include deadlines for articles.

The editorial plan may need to be revised as per discussions with the TOCOR.
Between 15 and 25 pages of content shall be generated for each issue, with a
target length of 20 pages, in a format that is comparable to recent past issues
(posted online at www.epa.gov/newsnotes).

The contractor shall research and write draft articles for News-Notes in
accordance with the approved editorial plan. As part of this effort, the contractor
is encouraged to work with EPA staff and outside contributors to add interest,
quotes, or other details to the issues, when applicable. As further part of this
effort, the contractor shall maintain and update a list of upcoming NPS and
watershed-related conferences and events for publication in News-Notes and on
the Internet. The TOCOR may supply the contractor with draft articles and briefs
in accordance with the contractor determined deadlines.

After the articles and other content have been drafted, the contractor shall prepare
an editorial review draft and distribute it to members of the Editorial Review
Board and up to three others suggested by the TOCOR.

The contractor shall address comments received from the TOCOR on the content
of the editorial review draft. The contractor shall revise content as per suggested
edits and comments received from reviewers. Once comments are addressed, the
contractor shall prepare the layout of the issue, add graphics, and make final edits.
The contractor shall submit the draft layout to the TOCOR for review and
approval. The contractor shall make final revisions either as directed by TOCOR
or as negotiated between TOCOR and contractor’s senior editor. The TOCOR
shall have the final say over debated content revisions.
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5.4.2 © Upon approval, the contractor shall prepare the final layout and submit to the
TOCOR a printer-ready CD in portable document file (PDF) format with all
associated files, graphics, and fonts.

5.4.3 The contractor shall develop a hyperlinked PDF version of the issue optimized for
Web downloading and viewing. This version will include a hyperlinked table of
contents and all URLs and email addresses referenced throughout each issue and
shall be Section 508 compliant.

5.5.1 The contractor shall send out electronic notices to the NEWS-NOTES electronic
list and NPSINFO electronic list when the new issue becomes available for
downloading from EPA’s News-Notes website. The notices shall include a listing
of the feature articles produced for each issue and the Web address for '
downloading the newsletter.

5.5.2 The contractor shall prepare thank-you letters for the issue’s significant
contributors, run them by EPA’s co-editor for signature (which may be digitally
scanned), and mail them out.

5.6 The contractor shall create and update a web page version of the calendar of NPS
events to be posted on EPA’s NPS Events Calendar page
(http://water.epa.gov/polwaste/nps/outreach/calendar.cfm). Prior to publishing the
updated calendar, the contractor shall send the draft updated calendar web page to
the TOCOR for review and approval.

Task 6 — Co-administer EPA’s NPSINFO and NEWSNOTES electronic lists

6.1 — The contractor shall provide a list of staff assigned to co-administer EPA’s
electronic lists, NPSINFO and NEWSNOTES, that will assure year-round support during
regular federal work hours (eight hours/day Mon-Fri, excluding federal holidays).

6.2 — The contractor shall provide ongoing support as needed to administer and maintain
EPA’s NPSINFO electronic list, an email discussion group for professionals interested in
exchanging ideas about nonpoint source pollution control and management, and for
EPA’s NEWSNOTES, a group email notification list for alerting subscribers of NPS
News-Notes when new newsletter issues are ready for viewing or downloading. Note that
maintenance of these lists is largely automated and that EPA has primary responsibilities
for dealing with non-routine issues that come up with these lists. The contractor shall
serve as the primary administrator for routine issues that arise. Policies and guidelines for
NPSINFO are provided on the NPSINFO Resource Center Web page '
(www.epa.gov/nps/npsinfo). Typical duties include monitoring list postings for tone and
appropriateness, handling requests to subscribe and unsubscribe, and other administrative
duties that list users may have difficulty with. Nearly all administrative functions are
automated and it is rare that either EPA staff or the contractor will have to perform these
duties for list users (who are responsible for maintaining their own subscriptions), but the
contractor must understand how to perform these duties and be prepared to exercise them
accurately whenever necessary. Specifically, the contractor must understand how to
accurately maintain the following electronic lists; NPSINFO and NEWS-NOTES. These
lists utilize Lyris ListManager software (v. 10.2 as of this writing).

12




Task 7 — Support development of a highlights report for the national NPS program

The contractor shall assist EPA in developing a report to highlight the accomplishments
of the national NPS program supported by CWA section 319. The target length for the
report shall be between 8 and 16 pages. The final report shall be a colorful, easy-to-read,
high quality report with maps and figures, and suitable for distribution to state governors,
Congress and the White House.

7:1 — Base year activity: The contractor shall work with EPA staff, including TOCOR, to
scope out elements of the first-ever report for the national NPS program. The contractor
shall work with EPA to refine a draft plan and outline of the report for TOCOR approval
within one (1) month of receipt of the plan and outline from EPA, The contractor shall
refine and finalize the plan based on comments from TOCOR within one (1) month of
receiving complete feedback from the TOCOR.

7.2 — Option year activities: In option period 1, the contractor shall work with EPA staff
to create a draft report with data and material supplied by EPA. The contractor shall
develop an interim draft and provide EPA with layout options for figures, charts and text
by November 10, 2014. Within 60 days of receiving data and feedback from EPA the
contractor shall provide EPA with a complete draft report. Within 30 days of receiving
final comments from EPA, the contractor shall provide a final report to EPA. In option
period 2 the contractor will work with EPA to address any feedback on the report and
prepare a revision including adding updated data that would reflect the latest FY
reporting period. The contractor shall provide EPA with a draft report within 60 days
after receiving updated data and feedback from EPA. The contractor shall assist in
obtaining data needed for updated versions of the 319 highlights report, primarily through
GRTS (EPA’s Grants Reporting and Tracking System for CWA section 319), but also
through direct communication with EPA Regions and potentially states, as well. EPA
anticipates report updates to be released in Option Periods 2 and 4.

7.3 — The contractor shall address all comments on the draft report sent by the TOCOR to
produce a final report within one (1) month of receiving complete feedback from the
TOCOR.

7.4 — After receiving feedback on the complete draft report, the contractor shall develop
design proposals for converting the 319 highlights report into an interactive web design
that would allow the audience to drill into specific topics in more detail. It would also
include the ability to navigate relevant data and information in the report geospatially and
is likely to interface with GRTS. The design proposals would be produced within 60 days
after providing a complete draft report.

Task 8 — Provide general NPS outreach support on demand

As directed by the TOCOR, the contractor shall provide a fixed level of general NPS
outreach support per year. For the base year, the level is 72 hours. For the first option
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year, the level is 460 hours, and for the remaining option years, that level will average
240 hours/year. Potential products may include any of the following:

e Updating and maintaining NPS Web pages, development of new Web pages
and/or microsites pertaining to NPS management, migration of NPS Web pages to
agency content management systems (e.g., CommonSpot and Drupal), and
enhancing the NPS Outreach Toolbox.

e Conduct a series of focus groups to solicit feedback on the Web-based interactive
version of the NPS highlights report developed under Task 7.4 that would cover
reasonable contractor travel expenses to focus group sites and provide for
reimbursement of local travel costs and eligible incidental costs (e.g.,
refreshments) for focus group participants.

e Develop NPS fact sheets or other publications on demand. See potential examples
listed below.

o Support for NPS-relevant webcasts.

8.1 — The contractor shall prioritize and develop a plan to produce approximately three to
six fact sheets, other printed outreach products, or webcasts taken from the options listed
below per year. EPA’s TOCOR will jointly determine the prioritization of this list with
the contractor. Priorities on this list may shift by mutual written consent between the
TOCOR and the contractor as this task progresses. The contractor shall work with EPA to
develop a schedule to prioritize and deliver all outreach products across intermediate
milestones within the period of performance.

8.2 — The contractor shall develop draft products for EPA review in accordance with the
schedule developed in Task 8.1.

8.3 — The contractor shall be responsive to EPA direction for final revisions in
accordance with the schedule developed in Task 8.1. The contractor shall provide EPA
with print-ready deliverables in native electronic formats, and PDF files where
applicable, and shall deliver completed GPO-approved Desktop Publishing Form #952..
To develop the PDF deliverables, the contractor shall use Microsoft Word, Adobe
InDesign, or other software that the TOCOR has stated in writing as acceptable.

Potential examples of NPS fact sheets, outreach products or webcast topics that may be
developed under this Task Order include:

e NPS Pollution Prevention and Minimization for Citizens (sub-topics may include
general urban runoff and storm drain awareness, lawn and garden care, motor
vehicle care, pet care, and managing household chemicals and waste)

e Updates of the eleven (11) “NPS Pointers” online at
http://water.epa.gov/polwaste/nps/outreach/facts _index.cfm

o Explanation of EPA’s forthcoming Forest Roads Rule under CWA section
402(p)(5) and (6), including recommended management practices.




Onsite Sewage Disposal Systems. Subtopics may include promotion of
implementation measures presented in EPA’s Chesapeake Bay Executive Order
Section 502 guidance, developing maintenance programs and tracking systems
such as EPA’s TWIST tool '
(http://cfpub.epa.gov/owm/septic/septic.cfm?page id=220), alternative systems
for controlling nitrogen loads and meeting other special needs, siting and design
considerations, and homeowner care

Turf management, including promotion of implementation measures presented in
EPA’s Chesapeake Bay Executive Order Section 502 guidance

NPS Pollutant Series (e.g., sediment, pathogens, nutrients, temperature, winter
driving treatment and alternatives, heavy metals, oil and grease, BOD & DO,
pesticides)

Low Impact Development series. Sub-topics may include Introduction to LID,
LID for Residential Developers, LID for Big Box Retail, Economic Benefits for
LID, and LID for Livable Communities, Homeowner-friendly LID practices (sub-
topics may include rain gardens, rain barrels, alternatives to impervious asphalt
and concrete, disconnecting downspouts, etc.)

Conducting effective watershed outreach through social marketing

Storm drain marking and watershed signage (prompts for action)

A citizen’s primer to the Clean Water Act section 319 program

Benefits and achievements of CZARA/Coastal Nonpoint Source Program

Updates of existing NPS outreach products (e.g., fact sheet titled “Protecting
Water Quality from Urban Runoff™)

Lake management (potential sub-topics include Introduction to Lake
Management, Controlling Exotic Invasives—plants and animals, Dealing with
Impairments/Lake Restoration)

NPS outreach products or Web pages to support special occasions or the release
of new NPS publications

SCHEDULE OF BENCHMARKS & DELIVERABLES:
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BASE YEAR:

Task

No. BENCHMARK/DELIVERABLE Schedule
11 Draft QAPP for EPA review and Within 7 business days after Task Order
' approval. Award.
1 Firial QAPI.)’ 1ncorP9rat1ng BPh Within 6 business days of receipt of the
.2 | comments into revisions for EPA .
written comments on the draft QAPP.
approval.
Provide written documentation of
1.3 | QA/QC activities performed for With each major deliverable (noted by ).
each major deliverable.
14 Written status reports of QA Monthly (may be combined with Task 2.3
) activities. deliverable).
Draft revised QAPP within 7 business
days after receiving written technical
1.5 | Revise QAPP if necessary. direction; finalize revised QAPP 6
- business days after receiving comments
from EPA.
2.1 | Kickoff meeting for Task Order. ;NV;;EH 10 business days ef TasicOrder
Monthly or as needed (less than monthly
‘ requires TOCOR approval); draft
29 Status discussions with TOCOR summaries provided within 5 business
) and written summaries. days of each discussion; final summaries
provided within 5 days from any TOCOR
comments provided.
2.3 | Written progress reports. Monthly.
ASAP, but not later than 3 business days
Notification to TOCOR of of discovery of problems, delays or
2.4 | problems, delays or questions, questions. If notifying by phone or other
including QA problems. non-written means, send follow-up email
within 3 more business days.
Conduct initial editorial review of Wilthitt 7 busjriess daysraf receiphofia
3.1 dmltsnioesss: story draft success story from TOCOR.
) Continuous through end of contract.
Within 3 business days of receipt of a
39 Prepare draft final success story for | completed draft success story from
“ | EPA review & comment. ! TOCOR. Continuous through end of
contract.
Prepare success story deliverable in | Within 3 business days of receiving final
33 PDF format and post to Success success story in Microsoft Word format
' Stories web page in PDF and from TOCOR. Continuous through end of
HTML formats. f contract.




Complete population of data from
all published NPS success stories
into the NPS Success Stories
Database — which includes those

Within 1 month of technical direction

wl stories that were not incorporated from TOCOR.
into the database through previous
contracts, and all new stories
developed under Task 3.7
51 Develop schedulSiior producmg . Within 10 business days of Task Order
: issues of News-Notes in Base year d
for TOCOR approval. award.
593 Draff edltorlal,plan for feview by In accordance with TOCOR-approved
2.3 | the newsletter’s managing editor hedul
(TOCOR). schedule.
524 Finalize editorial plan for In accordance with TOCOR-approved
" | acceptance by the TOCOR. schedule.
53 Draft newsletter for review by the | In accordance with TOCOR-approved
"~ | TOCOR. schedule.
Finalize newsletter (after written
5.4 comments rid ?dlts from peer In accordance with TOCOR-approved
: review are received from the hedul
TOCOR) for acceptance by the schiecuie.
TOCOR. t
Send out electronic notices to the
551 NEWS-NOTES and NPSINFO Within 2 business days of posting new
""" | when a new issue becomes issues online.
available.
Send draft updated NPS Events
5.6.1 | Calendar web page to EPA’s At least once every 4 months.
TOCOR for review and approval.
569 " Publish updated NPS Events Within 3 business days of TOCOR’s
7 | Calendar web page. approval of draft calendar.
Provide a list of staff assigned to
co-administer EPA’s electronic
6.1 lists, NPSINFO and Within 10 business days of Task Order
' NEWSNOTES, that will assure award; update as needed.
year-round support during regular
federal work hours.
Daily monitoring of NPSINFO
6.0 Ongoing NPS list administration Administrator mailbox and response
' duties as needed. within 3 business days to requests as
needed.
71 Iir;;e}il;girl?ghl‘iai;gg f?;lrtl,}rgg (f)R Within 1 month of receiving initial draft

approval.

materials from TOCOR. \ '
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Refine and finalize plan based on

Within 1 month of receiving complete

#2 comments from TOCOR. feedback from TOCOR.
Propose draft schedule for TOCOR | Within 5 business days of notice by
8.1 | approval for developing NPS TOCOR of need to develop any new NPS
outreach products on demand. outreach material.
82 Produce draft NPS outreach In accordance with TOCOR-approved
' products. schedule.
8.3 | Finalize NPS outreach products. In. swprdave with TOCOR-appraved

schedule.

OPTION PERIOD 1:

Task

EPA review & comment,

No. BENCHMARK/DELIVERABLE Schedule
Discussion of QA/QC activities

1.3 | performed for each major With each major deliverable (noted by T).

deliverable.

1 4 Written status reports of QA Monthly (may be combined with Task 2.3

) activities. deliverable).
Draft revised QAPP within 7 business
days after receiving written technical

1.5 | Revise QAPP if necessary. direction; finalize revised QAPP 6
business days after receiving comments
from EPA.

2.1 | Kickoff meeting for option period. ;Zf;gl L0 buisinessdays; of Sizm oL optian
Monthly or as needed (less than monthly
requires TOCOR approval); draft

29 Status discussions with TOCOR summaries provided within 5 business

' and written summaries. days of each discussion; final summaries
provided within 5 days from any TOCOR
comments provided.

2.3 | Written progress reports. Monthly.

ASAP, but not later than 3 business days
Notification to TOCOR of of discovery of problems, delays or
2.4 | problems, delays or questions, questions. If notifying by phone or other
including QA problems. non-written means, send follow-up email
within 3 more business days.
oy - , Within 7 business days of receipt of a

3.1 grc;rfltdsszé;l;glz{werdltorlal Eeiicnol draft success story from TOCOR.

Y Continuous through end of contract.
Within 3 business days of receipt of a
39 Prepare draft final success story for | completed draft success story from

TOCOR. Continuous through end of
contract.
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Prepare success story deliverable in
PDF format and post to Success

Within 3 business days of receiving final
success story in Microsoft Word format

= Stories web page in PDF and from TOCOR. Continuous through end of
HTML formats. ' contract.
Complete population of data from
all published NPS success stories
into the NPS Success Stories ,
41 Database — which includes those Within 1 month of technical direction
' stories that were not incorporated from TOCOR.
into the database through previous
contracts, and all new stories
developed under Task 3.
Geolocate all NPS success story
water‘body SRgmer(s arid create Within 1 month of technical direction
4.2 | map in NPS Success Stories from TOCOR
Database that shows these '
highlighted segments.
TOCOR
51 Develop SEoduieHbED roduqng . Within 10 business days of start of
. issues of News-Notes for Option Ontion Period 1
Period 1 for TOCOR approval. P )
Draft editorial plan for review by :
5.2.3 | the newsletter’s managing editor In gocordance vaith, TOLOR-approved
ging hedule.
(TOCOR). s¢
594 Finalize editorial plan for In accordance with TOCOR-approved
""" | acceptance by the TOCOR. schedule.
53 Draft newsletter for review by the | In accordance with TOCOR-approved
' TOCOR. schedule.
Finalize newsletter (after written
54 corpments and §d1ts T ED In accordance with TOCOR-approved
. review are received from the hedul
TOCOR) for acceptance by the schedule.
TOCOR.!
Send out electronic notices to the
551 NEWS-NOTES and NPSINFO Within 2 business days of posting new
""" | when a new issue becomes issues online.
available.
Send draft updated NPS Events
5.6.1 | Calendar web page to EPA’s At least once every 4 months.
TOCOR for review and approval.
562 Publish updated NPS Events Within 3 business days of TOCOR’s

Calendar web page.

approval of draft calendar.
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Provide a list of staff assigned to
co-administer EPA’s electronic
6.1 lists, NPSINFO and Within 10 business days of start of
' NEWSNOTES, that will assure Option Period 1; update as needed.
year-round support during regular
federal work hours,
Daily monitoring of NPSINFO
6.2 Ongoing NPS list administration Administrator mailbox and response
' duties as needed. within 3 business days to requests as
needed.
Present interim draft NPS
7.1 | highlights report with layout By November 10, 2014.
options for TOCOR approval.
79 Refine and complete draft report Within 60 days of receiving feedback
) based on comments from TOCOR. | from TOCOR.
Within 1 month of receiving feedback
7.3 | Finalize NPS highlights report. from TOCOR on the complete draft
report,
74 Develop Web-based design Within 60 days after providing a
. proposals for 319 highlights report
. L 2. complete draft report.
with geospatial interactivity. .
Propose draft schedule for TOCOR | Within 5 business days of notice by
8.1 | approval for developing NPS TOCOR of need to develop any new NPS
outreach products on demand. outreach material.
82 Produce draft NPS outreach In accordance with TOCOR-approved
' products. schedule.
83 | Finalize NPS-outreach produstst | Ac¢0dance with FOCOR-approved
schedule.
OPTION PERIOD 2:
Task
No. BENCHMARK/DELIVERABLE Schedule
Discussion of QA/QC activities
1.3 | performed for each major With each major deliverable (noted by 7).
deliverable.
i 4 Written status reports of QA Monthly (may be combined with Task 2.3
) activities. deliverable).
Draft revised QAPP within 7 business
days after receiving written technical
1.5 | Revise QAPP if necessary. direction; finalize revised QAPP 6
business days after receiving comments
from EPA.
2.1 | Kickoff meeting for option period. I\)Zgl;gl RIS B L B RO
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Status discussions with TOCOR

Monthly or as needed (less than monthly
requires TOCOR approval); draft '
summaries provided within 5 business

22 and written summaries. days of each discussion; final summaries
provided within 5 days from any TOCOR
comments provided.

2.3 | Written progress reports. Monthly.

ASAP, but not later than 3 business days
Notification to TOCOR of of discovery of problems, delays or
2.4 | problems, delays or questions, questions. If notifying by phone or other
including QA problems. non-written means, send follow-up email
' within 3 more business days.
Conduct initial editorial review of AT AR REET D ey R
3.1 draft sicEess Story draft success story from TOCOR.
) Continuous through end of contract.
Within 3 business days of receipt of a
39 Prepare draft final success story for | completed draft success story from
' EPA review & comment. | TOCOR. Continuous through end of
contract.
Prepare success story deliverable in | Within 3 business days of receiving final
33 PDF format and post to Success success story in Microsoft Word format
' Stories web page in PDF and from TOCOR. Continuous through end of
HTML formats. f contract,
Complete population of data from '
all published NPS success stories
into the NPS Success Stories
41 Database — which includes those Within 1 month of technical direction
' stories that were not incorporated | from TOCOR.
into the database through previous
contracts, and all new stories
developed under Task 3.
Geolocate all NPS success story
49 water.body Segments;and greate Within 1 month of technical direction
. map in NPS Success Stories from TOCOR
Database that shows these '
highlighted segments
TOCOR
51 Develop sehedulel for p r°d“°‘?g . Within 10 business days of start of
: issues of News-Notes for Option Option Period 2
Period 2 for TOCOR approval. )
593 Dai edltorlal,p banfor feview By In accordance with TOCOR-approved
.2.3 | the newsletter’s managing editor hedul
(TOCOR). seheduie.
594 Finalize editorial plan for In accordance with TOCOR-approved

acceptance by the TOCOR.

schedule.
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Draft newsletter for review by the

In accordance with TOCOR-approved

33 TOCOR. schedule.
Finalize newsletter (after written ,
COMmeEnts . gdlts feBm oot In accordance with TOCOR-approved
5.4 | review are received from the hedul
TOCOR) for acceptance by the sehiecue.
TOCOR.'
Send out electronic notices to the
551 NEWS-NOTES and NPSINFO Within 2 business days of posting new
"7 | when a new issue becomes issues online.
available.
Send draft updated NPS Events
5.6.1 | Calendar web page to EPA’s At least once every 4 months.
TOCOR for review and approval.
Publish updated NPS Events Within 3 business days of TOCOR’s
5.6.2
‘ Calendar web page. approval of draft calendar.
Provide a list of staff assigned to
co-administer EPA’s electronic
6.1 lists, NPSINFO and Within 10 business days of start of
" | NEWSNOTES, that will assure Option Period 2; update as needed.
year-round support during regular
federal work hours.
| Daily monitoring of NPSINFO
6.2 Ongoing NPS list administration Administrator mailbox and response
' duties as needed. within 3 business days to requests as
needed.
TOCOR
Provide update of 319 highlights
79 report based on new data and Within 60 days of receiving data and
' incorporate any additional feedback from TOCOR.TOCOR
feedback. TOCOR _
73 Finalize NPS highlights report Within 1 month of receiving feedback
" | update.” : from TOCOR.
Propose draft schedule for TOCOR | Within 5 business days of notice by
8.1 | approval for developing NPS TOCOR of need to develop any new NPS
outreach products on demand. outreach material.
8.9 Produce draft NPS outreach In accordance with TOCOR-approved
) products. schedule.
8.3 | Finalize NPS outreach products. In' agoordanee with TOL OR-approved

schedule. :
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OPTION PERIOD 3:

Task

Stories web page in PDF and
HTML formats. '

No. BENCHMARK/DELIVERABLE Schedule
Discussion of QA/QC activities

1.3 | performed for each major With each major deliverable (noted by ).

deliverable.

1.4 Written status reports of QA Monthly (may be combined with Task 2.3

' activities. deliverable).
Draft revised QAPP within 7 business
days after receiving written technical

1.5 | Revise QAPP if necessary. direction; finalize revised QAPP 6
business days after receiving comments
from EPA.

2.1 | Kickoff meeting for option period. }\)Zﬁglc? 19busingss days ofistarkorbption
Monthly or as needed (less than monthly
requires TOCOR approval); draft

29 Status discussions with TOCOR summaries provided within 5 business

' and written summaries. days of each discussion; final summaries
provided within 5 days from any TOCOR
comments provided.

2.3 | Written progress reports. Monthly.

ASAP, but not later than 3 business days
Notification to TOCOR of of discovery of problems, delays or
2.4 | problems, delays or questions, questions. If notifying by phone or other
including QA problems. non-written means, send follow-up email
within 3 more business days.
Conduct initial editorial review of Within 7 business days of receipt.ola
3.1 el SuB oS, Story; draft success story from TOCOR.
‘ ' Continuous through end of contract.
Within 3 business days of receipt of a
39 Prepare draft final success story for | completed draft success story from
' EPA review & comment. TOCOR. Continuous through end of
contract.
Prepare success story deliverable in | Within 3 business days of receiving final
33 PDF format and post to Success success story in Microsoft Word format

from TOCOR. Continuous through end of
contract.
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Complete population of data from
all published NPS success stories
into the NPS Success Stories
Database — which includes those

Within 1 month of technical direction

Al stories that were not incorporated | from TOCOR.
into the database through previous
contracts, and all new stories
developed under Task 3.
Geolocate all NPS success story
49 wate{body segments:gid ereaig Within 1 month of technical direction
. map in NPS Success Stories from TOCOR
Database that shows these '
highlighted segments
TOCOR
pevelop schede for produmpg # Within 10 business days of start of
5.1 | issues of News-Notes for Option Ovtion Period 3
Period 3 for TOCOR approval. P '
Draft editorial plan for review by ; ‘
599 | the newsletior’s mandgingrediter | L.2ecemdance wath TACLR-app oxed
ging hedule
(TOCOR). 5 '
594 Finalize editorial plan for In accordance with TOCOR-approved
7 | acceptance by the TOCOR. schedule.
53 Draft newsletter for review by the | In accordance with TOCOR-approved
' TOCOR. schedule.
Finalize newsletter (after written '
5 4 STl In accordance with TOCOR-approved
; review are received from the hedule
TOCOR) for acceptance by the scheaule.
TOCOR.!
Send out electronic notices to the
551 NEWS-NOTES and NPSINFO Within 2 business days of posting new
™" | when a new issue becomes issues online.
available.
Send draft updated NPS Events
5.6.1 | Calendar web page to EPA’s At least once every 4 months.
TOCOR for review and approval.
562 Publish updated NPS Events Within 3 business days of TOCOR’s
"7 | Calendar web page. approval of draft calendar.
Provide a list of staff assigned to
co-administer EPA’s electronic
6.1 lists, NPSINFO and Within 10 business days of start of

NEWSNOTES, that will assure
year-round support during regular
federal work hours.

Option Period 3; update as needed.
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Daily monitoring of NPSINFO
6.2 Ongoing NPS list administration Administrator mailbox and response
' duties as needed. within 3 business days to requests as
needed.
Propose draft schedule for TOCOR | Within 5 business days of notice by

8.1 | approval for developing NPS TOCOR of need to develop any new NPS

outreach products on demand. outreach material.

8.2 Produce draft NPS outreach In accordance with TOCOR-approved

' products. schedule.
8.3 | Finalize NPS outreach products. I asgordancemil TOCOR Approved
schedule.
OPTION PERIOD 4:
Task | BENCHMARK/DELIVERABL S
chedule
No. E
Discussion of QA/QC activities

1.3 | performed for each major With each major deliverable (noted by T).

deliverable. ‘ :

14 Written status reports of QA Monthly (may be combined with Task 2.3

' activities. deliverable).
Draft revised QAPP within 7 business
| days after receiving written technical

1.5 | Revise QAPP if necessary. direction; finalize revised QAPP 6
business days after receiving comments
from EPA.

2.1 | Kickoff meeting for option period. [\Zggiin SUBTEE S SOk G ORE O
Monthly or as needed (less than monthly
requires TOCOR approval); draft

99 Status discussions with TOCOR summaries provided within 5 business

) and written summaries. days of each discussion; final summaries
provided within § days from any TOCOR
comments provided.

2.3 | Written progress reports. Monthly.

ASAP, but not later than 3 business days
Notification to TOCOR of of discovery of problems, delays or
2.4 | problems, delays or questions, questions. If notifying by phone or other
including QA problems. non-written means, send follow-up email
within 3 more business days.
Conduct initial editorial review of Within 7 business days af reeeipt of 4
3.1 (e sustesunton: draft success story from TOCOR,
] Continuous through end of contract.
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Prepare draft final success story

Within 3 business days of receipt of a
completed draft success story from

Calendar web page.

& for EPA review & comment, TOCOR. Continuous through end of
contract.
Prepare success story deliverable | Within 3 business days of receiving final
33 in PDF format and post to Success | success story in Microsoft Word format
' Stories web page in PDF and from TOCOR. Continuous through end of
HTML formats. contract.
Complete population of data from
all published NPS success stories
into the NPS Success Stories
41 Database — which includes those | Within 1 month of technical direction
' stories that were not incorporated | from TOCOR. '
into the database through previous
contracts, and all new stories
developed under Task 3.1
Geolocate all NPS success story
49 watex:body SEgrhen{S At create Within 1 month of technical direction
g map in NPS Success Stories from TOCOR
Database that shows these '
highlighted segments
51 Develop sehieduledarp roduqng 3 Within 10 business days of start of
. issues of News-Notes for Option Onption Period 4
Period 4 for TOCOR approval. P )
593 — ed1tor1a1’p1an fo TeNeHy L] In accordance with TOCOR-approved
.2.3 | the newsletter’s managing editor hedul
(TOCOR). schieduie.
594 Finalize editorial plan for In accordance with TOCOR-approved
™" | acceptance by the TOCOR. schedule.
5.3 Draft newsletter for review by the | In accordance with TOCOR-approved
' TOCOR. schedule.
Finalize newsletter (after written
54 corpments i _edlts o In accordance with TOCOR-approved
: review are received from the etlil
TOCOR) for acceptance by the sehedule.
TOCOR.?
Send out electronic notices to the
551 NEWS-NOTES and NPSINFO Within 2 business days of posting new
" | when a new issue becomes issues online. '
available. ,
Send draft updated NPS Events
5.6.1 | Calendar web page to EPA’s At least once every 4 months.
TOCOR for review and approval.
562 Publish updated NPS Events Within 3 business days of TOCOR’s

approval of draft calendar.
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Provide a list of staff assigned to
co-administer EPA’s electronic
6.1 lists, NPSINFO and Within 10 business days of start of
’ NEWSNOTES, that will assure Option Period 4; update as needed.
year-round support during regular
federal work hours.
Daily monitoring of NPSINFO
6.2 Ongoing NPS list administration | Administrator mailbox and response
' duties as needed. within 3 business days to requests as
needed.
Provide update of 319 highlights
79 report based on new data and Within 60 days of receiving data and
' incorporate any additional feedback from TOCOR.TOCOR
feedback. TOCOR ‘
73 Finalize NPS highlights report Within 1 month of receiving feedback
' update. from TOCOR.
Fropose dratt schedyle for Within 5 business days of notice by
8.1 ;gg Slirigglrlogf; dffl)ztgz\:l()pmg TOCOR of need to develop any new NPS
demand. outreach material.
8.2 Produce draft NPS outreach In accordance with TOCOR-approved
' products. schedule.
8.3 | Finalize NPS outreach products. I acenmdanes it FOCQRApproved
schedule.

D. REPORTING

All documentation and reporting under this Task Order shall be in compliance with
contract requirements. See contract clause F.2, F.3, and J.2 “List of Attachments, Number
2 - Reports of Work”.

Requirements specific to this Task Order afe as follows (See Task 2.3):

The contractor shall provide a summation of the customer support and other activities
performed during the appropriate month. The summary shall include, but not be limited
to, the number of customers assisted along with associated organization (state, region,
public, etc), and generalized types of customer support offered. The contractor shall also
provide any challenges met in providing customer support during the appropriate month.
In addition, the contractor shall identify QA activities performed to support
implementation of this Task Order, problems encountered, deviations from the QMP,
QAPP, SOPs, checklists, or other QA guidance, and corrective actions taken.
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E. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name
and organization and physically display that information through an identification badge.
Contractor personnel are prohibited from acting as the Agency’s official representative.

The contractor shall refer any questions relating to the interpretation of EPA policy,
guidance, or regulation to the Task Order Manager.

F. ATTACHMENTS:

This section provides additional detailed project background or other necessary reference
materials for contractor performance.

Attachment A: Format and Content for Section 319 Success Stories

G. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS

The contractor shall immediately notify the EPA Contracting Officer, PO and TOCOR of
any anticipated event involving support for a meeting, conference, workshop,
symposium, retreat, seminar or training that may potentially incur $20,000 or more in
cost during performance. Conference expenses are all direct and indirect costs paid by the
government and include any associated authorized travel and per diem expenses, room
charges for official business, audiovisual use, light refreshments, registration fees, ground
transportation and other expenses as defined by the Federal Travel Regulations. All
outlays for conference preparation should be included, but the federal employee time for
conference preparation should not be included. After notifying EPA of the potential to
reach this threshold, the contractor shall not proceed with the task(s) until authorized to
do so by the Contracting Officer.

H. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508
COMPLIANCE

The contractor shall support the TOCOR in conducting a “Final Deliverable Validation”
to ensure compliance with Section 508 and the Federal Acquisition Regulations (FAR)
related to “electronic and information technology (EIT) deliverables.” The contractor
shall furnish certification, in writing, to the TOCOR that the contractor has complied with
EPAAR Clause 1552.211-79 “Compliance with EPA Policies for Information Resources
Management” (Reference Contract Clause C-1), including the requirement that all
electronic and information technology (EIT) deliverables be Section 508 compliant in
accordance with the policies referenced at www.epa.gov/accessibility. Reference
Contract Clause — 1 (¢) and Attachment 1, PWS, Section 2.5.3.4, 3.7, and 4.3.7.

I. QUALITY ASSURANCE SURVEILLANCE PLAN

Per contract requirements.
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J. NOTIFICATION OF COMPLETION OF TASK ORDER DELIVERABLES

In the event that the Task Order reaches 30 days prior to the end of the period of
performance in a given period and the contractor assesses that the deliverables will not be
able to be completed, the contractor shall notify the TOCOR and the CO immediately.
Within 5 days of said notification, the TOCOR in coordination with the CO, will provide
technical direction concerning use of the remaining funding to prepare draft deliverables,
interim work products, and any necessary working files in an electronic format which is
supported by EPA.
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ATTACHMENT A

Format and Content for Section
319 Success Stories

June 21, 2007
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Outline of Success Story with Examples
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Each story should run 1-2 pages in length, addressing all of the information identified in each
category below to the extent possible (aim for a maximum of 950 words). The story should
provide a clear, succinct summary in plain language so that the general public will be able to
understand. Use a non-technical, plain language description or definition (or photo) that
demonstrates the meaning. Please note that all examples below are excerpted from published
Success Stories.

I. TITLE

(1) Create a brief title that uses a verb.

Example:

Stream Restoration Efforts Reduce Impacts of Acid Mine
Drainage
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number:

II. WATERBODY IMPROVED (one paragraph)

(1) What was the water quality problem?
(2) What was done to address the problem?
(3) Did the waterbody improve or was it removed from the state’s 303(d) list?

Example:

The North Fork of the South Branch of the Potomac River is a scenic trout
stream in the headwaters of the Potomac River in nottheastern West i
Virginia. Water in the North Fork had high levels of fecal coliform bacteria,
primarily from agricultural runoff from beef and poultry farms. Over 85
percent of farmers in the watershed worked together to construct animal
waste storage facilities, establish riparian buffers, and implement a range

III. PROBLEM (generally two paragraphs)

(1) Specify the location of the waterbody, and, if relevant, geographic connection with other
streams/rivers.

(2) (a) What year was the waterbody put on the 303(d) list? (b) What beneficial use was not
met? (c) Which parameter was the cause of the listing, if known? (d) If not identified in
the listing, what pollutant(s) is believed to have been responsible for the impairment?

(3) What specific segment (and/or length) of the waterbody was listed?

(4) Describe the source(s) of the problem and specify category and subcategory (e.g.,
agriculture, cattle with access to streams).

(5) If desired, list any major study that may have documented the problem. If data is
available, include monitoring results that showed the water quality problem.

(6) Was a TMDL done? If so, please provide information (e.g., the waterbody was listed for
[insert parameter here], and the TMDL said it was necessary to meet a target of [insert
concentration or loading] to achieve water quality standards).

(7) What is the water quality goal or water quality standard that needed to be achieved to
address the problem (e.g. rolling 7 day maximum average of 64°F)?
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number:

Example 1:

Cobbossee Lake (short for Cobbosseecontee), a large 5238-acre lake in central Maine, is
valued by people for fishing, swimming, boating, and wildlife. One of Maine's premler bass

 fishing lakes, Cobbossee Lake is also a secondary source of drinking water for Maine's -
capital—Augusta.

In the 1960s water quality in Cobbossee Lake began to deteriorate. Elevated nutrient (i.e,,
phosphorus) levels spurred the growth of noxious blue- green algae, which reduced water
clarity, formed green surface scums, and depleted oxygen in the bottom waters of the lake,

The excess phosphorus in Cobbossee Lake's watershed was caused by soil erosion and runoff

land into developed land. The other significant source of phosphorus came from
Annabessacook Lake, immediately upstream of Cobbossee. At one time, Annabessacook

- estimated that two-thirds of the external phosphorus load came from the lake's direct 32-
square-mile watershed, and one-third came from the indirect upstream watershed. Agriculture
accounted for about 60 percent of the phosphorus and developed lands accounted for about 40
percent of the phosphorus load. The TMDL showed that in-lake phosphorus needed to be

quality criterion for water clarity (more than 2 meters of Secchi Disc Transparency).

from agricultural, residential, and commercial lands, and the gradual conversion of forested .

received sewage discharges from the town of Winthrop, and this nutrient-rich sewage caused
algae blooms. Although sewage discharges to Annabessacook Lake were eliminated by 1977,
the phosphorus in the lake's sediments continued to recycle and flow into Cobbossee Lake.

The Total Maximum Daily Load (TMDL) assessment developed for Cobbossee Lake in 1995

reduced to 15 parts per billion (ppb), or 5,904 kg P/yr, for Cobbossee to attain Maine's water -

Example 2:

Furlong Creek flows through Mackinac County in Michigan's Upper Peninsula. Surveys
conducted in 1989 found diverse fish and macroinvertebrate communities in the creek. By
1999, however, cattle grazing on private property had unrestricted access to the creek. The

habitat disturbance and sedimentation. ..~ .
Subsequent creek monitoring revealed low fish and. macromvertebrate diversity. Pollution- -
sensitive insect families (e.g., caddisflies, stoneflies, and mayflies) and fish species (e.g.,

“ rainbow trout) were absent or very rare. These aquatic life support impairments led Michigan
to place a 4-mile segment of Furlong Creek on its 303(d) list in 1996.

animals walked in the creek and trampled riparian vegetation, causing excessive instream

IV. PROJECT HIGHLIGHTS (generally two paragraphs)
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number:

(1) What major BMPs /activities addressed causes of pollution and demonstrated instream
improvements?

(2) Who were major partners in the effort?

(3) During what timeframe did the activities occur?

(4) Was there a larger context of a watershed / comprehensive plan?

(5) Are there ongoing plans to continue improvement?

Example 1:

In August 2001 EPA approved a TMDL for siltation that called for a 50 percent reduction in
sediment delivery to the lake. To accomplish this goal, the Decatur County Conservation =
Board and the Decatur Soil and Water Conservation District proposed the construction of two -
large basins to slow sediment delivery originating from gully erosion. The Iowa Department
of Natural Resources' (IDNR) Nonpomt Source Pollution Program prov1ded furthe
suggestions to address the problem using a watershed approach. As a result, the plan
expanded to include seven smaller sediment basins throughout the watershed. To further
stabilize the shoreline of Slip Bluff Lake, the Iowa Department of Transportation and the =
Towa Department of Agriculture and Land Stewardship, Division of Soil Conservation =~
(IDALS-DSC), provided funds to riprap portions of the shoreline

was

To ensure the continued success of this project, the Decatur County Conservatlon‘l'oard
maintained the project by planting additional seedings in exposed soil on the constructed
sediment basins. . b

Example 2.
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number:

An educational effort on reducing fertilizer and chemical usage targeted .
landowners and highlighted the benefits of potential cost savings. One-on-
one meetings and public sessions were held to teach peanut and alfalfa
growers integrated pest management techniques including proper-weed:
and insect scouting, determining pest thresholds, interpreting soil test
reports-and proper fungicide use..Demonstration BMPs illustrated. .
techniques to manage vegetation; exclude cattle from riparian zones; and
reduce nutrient, pesticide, and sediment loading. BMPs implemented from
1995 tn 2002 inclided rediiced tillade nlantina’in neanut fialds rinarian .

V. RESULTS

(1) What water quality goals were achieved?

(2) Was the waterbody delisted? If so, which year was it delisted, or when does the state expect to

delist the waterbody?
Note: EPA may count this waterbody as being “partially or fully restored” for
Strategic Plan purposes (Category 1 story) even if the waterbody has not officially been
removed from the 303(d) list, as long as the story demonstrates that actual restoration
has occurred and the state has nominated that the waterbody be delisted in the next

303(d) cycle. It is not sufficient to merely believe by the next 303(d) list cycle, that
restoration will have occurred,

(3) Were there load reductions in other pollutants that indicate progress?
(4) Were any new ordinances or laws put into place as a result of the actions?

Example 1:

By 2003 biological integrity and habitat at Blue Spring Creek had

improved, as measured by the higher diversity and types of
macroinvertebrates such as insects, crayfish, snails, and clams—

indicators of good water quality. Almost twice as' many EPT families (a:
category of insects used to measure water quality) were present in 2003

(11 EPT) than in 1999 (6 EPT), and 25 different taxa were collected in
2003 as compared-to 15 different taxa found in 1999. Eight of these =
families are intolerant of pollution. These metric values representthe |
highest score possible (15) out of a family-level biological reconnaissance
(biorecon) index that considers scores from 11 to 15 indicative of anon-" "

Example 2
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I'TEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number:

The Bass Lake restoration project achieved TMDL targets by
reducing the average phosphorus concentrations from 490 ug/L to

10 ug/L, and the lake will be removed from the state's 303(d) listin
the next listing cycle. Farmers' participation in nutrient management
planning should reduce nutrient delivery from cropped areas in the |
watershed even further.

Tha alivan functian nnt dunsmatianllers wndivand datal wlhaculhnwsn fw Dana

Example 3.

Between March and October of both 2003 and 2005, ADEM
collected dissolved oxygen data at three sites on the impaired
segment of the Flint River. The agency also collected continuous
dissolved oxygen data at two of the sites during July 2005.

As shown in the following table, only two monthly measurements
(4.6 mg/L and 4.97 mg/L) fell below the state minimum criterion of
5.0 mg/L. for the public water supply and fish and wildlife
designated water use classifications, Furthermore, none of the
continuous dissolved oxygen measurements were below the

Example 4.
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number:

The accompanying table compares key Whetstone Brook biomonitoring results with Class B f
water guidelines. Data highlighted in bold indicate the waterbody's failure to meet aquatic life
support biocriteria for Vermont Class B waters. These data led to Whetstone Brook belng
added to Vermont's 303(d) list in 1998. :

The monitoring team reassessed the segment in 2002 and found significant biological
improvement. However, before 2004 (when Vermont revised its listing methodology for =
impaired waters), a waterbody could not be removed from the state's impaired list until 2 -
years of biological monitoring data showed compliance with water quality standards. Such
compliance was confirmed in 2003. The EPT richness, BI values, and other biological
indicators for both years remained well within the Class B guldehne In addmon, the team i
found no evidence of oil sheens either year. - o S

Because of these findings, VT DEC concluded that oil/grease no longer impaired Whetstone
Brook's aesthetic and aquatic life uses. As a result, Vermont removed the waterbody from its -
303(d) list in 2004. Whetstone Brook is scheduled to be monitored again in 2008.

VI. PARTNERS and FUNDING

(1) List specific partners who contributed to the improvements in the waterbody.

(2) List specific amounts of Section 319 dollars dedicated to the project (mention total amount
over the lifetime of the project).

(3) What did the Section 319 dollars support?

(4) If Section 319 grant money was not used for the project, please describe the involvement in
this project by any staff member who works in the states' nonpoint source program, if applicable.
Additionally, was the project patterned after any other projects that have been funded by Section
3197 The objective here is to try and link 319 program elements to the success of the project.

(5) Identify other matching sources of funding (e.g., state agricultural funds, USDA/EQIP, SRF,
and local/private if such information is available).
(6) Please provide GRTS numbers (9 digit grant number) if applicable. GRTS numbers are for
internal tracking purposes only and will not be included in the story. If the Region or State is
unable to provide this information, HQ will attempt to match up project with GRTS numbers. In
this case, please provide project name.

(7) BONUS question: What Congressional District does the waterbody reside in? This is for the
purposes of tailored mailings to congressional members, which are frequently requested by Office
of Water management or by the Office of Congressional and International Relations (OCIR). If
the state cannot provide this information, Headquarters staff will attempt to determine the District
number.
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER

Example 1:

Tracking Number:

projected to be approximately $127 million through 2013.

during the 2005-2006 fiscal year.

The cooperation of 28 members of the LVWCC, representing local, state, and federal
agencies, local environmental groups, businesses, and interested citizens, was essential in the
creation of a comprehensive management plan for the Las Vegas Wash. Volunteers also
played an important role in the project, providing the needed labor for wetland and riparian -
plantings and invasive vegetation removal. The overall cost to implement the CAMP is

As 0f 2006, $33 million has been spent on CAMP irnpleméntation; Approximately$600,000,
of section 319 funds was used to support construction of erosion control structures, bank .
revegetation, and public outreach efforts. Participating agencies contributed $1.8 million =

Example 2:

Partners involved in the effort were North Carolina Division of Water
Quality, Soil and Water Conservation Districts, North Carolina Division of
Soil and Water Conservation, North Carolina Cooperative Extension, U.S.
Department of Agriculture's Natural Resources Conservation Service,
North Carolina Department of Agriculture, North Carolina Farm Bureau,
North Carolina State University, and agricultural community and
commodity groups. The North Carolina Environment Management

provided the participants with'a chance to express differing viewpoints.
Stakeholders involved in the process included environmental groups;
municipalities, developers, businesses, and the public. The North Carolina
Agriculture Cost Share Program, administered by the Division of Soil and
Water Conservation (DSWC), contributed $12.5 million between 1992 and
2003. Another DSWC-administered program, the federal Conservation

million in the Tar-Pamlico River Basin since 1998. Between 1995 and .
2003 annraximataly 2. A7 million in Claan \Watar Act sention 319

Commission brought together stakeholder groups of affected parties'and '

Reserve Enhancement Program, has obligated approximately $33.1 ..

Photos:

SOW Template 02012008 Page 8 of 43




ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number:

Provide 1-2 photos of BMPs that illustrate the project actions. Photos should be of a type that
helps illustrate the problem and/or the solution. Please provide a brief caption that explains and
provides the context of the illustration. Photos should be 300 dpi resolution when printed at 3" X
3". Occasionally, the contractor can utilize photos with less resolution, but if that is not possible,
the story will have to be published without a photo.

Example:

Weirs are Iow dams deslgned to reduce streambed erosion by flattemng the slope
: Many ‘welrs are constructed of confined rock riprap; providin )

| from the Nevada 303(d) list in 2004.

Table/Graph/Chart:

If data is provided that documents improvements in water quality, please label axes, indicate
water quality target/endpoints, and provide brief caption that explains the data. Please attach
graphs as separate files, if possible.

Example 1:

Chase Brook Biomonitoring Results

Sampling site | Date Assessment EPT Density Individuals
rating (individuals/m?) from

Oligochaeta
: (%)
1.2 9/14/1993 Fair 15.0 357 10.6
1.2 9/20/1994 Fair 22.5 584 23.8
1.2 10/6/1998 Fair 19.0 493 11.7
1.2 9/18/2000 Very good 19.0 673 2.4
1.2 9/2/2002 Good 16.7 1253 1.4
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number:

l Class B Guideline | > 16.0* | >300 | <120 |

*Vermont Class B Guideline for EPT was 18.0 until the state changed it to 16.0 in 2002.

Example 2.

SANDY CREEX
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Porosnt Turtidity Excesdancs
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Azsessment Year

A stream is considered impaired due to turbidity if 10 percent or more of the seasonal base flow water
samples exceed 50 NTUs (based on five years of data proceeding the assessment year). The FWP
designation is now fully attained.

Example 3.
E.coli [ Enterococcus
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Boxplots indicate the interquartile range (25th-75th percentile) and median of the data in each of two periods: "Pre"
contains data from August 1989 to January 2001; "Post" includes data from July 2001 to May 2005. The red line indicates
the geometric mean above which the beneficial use is not achieved. There were significant reductions in mean levels of
both E. coli and Enterococcus bacteria.

CONTACT INFORMATION:

Provide a contact name, agency, phone, e-mail address. Use your discretion on including a
Regional, State, and/or local project contact(s).
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number:

,Example:

Jane Doe
State Environmental Department
XXX-XXX-XXXX

Doe.Jane@xxxxx.XXx

WO-10

Measure Language: Number of waterbodies identified by States (in 2000 or subsequent years) as
being primarily nonpoint source (NPS)-impaired that are partially or fully restored. (Cumulative)

Type of Measure: Target measure; cumulatively reported
Measure Contact: Lynda Hall, EPA Office of Wetlands, Oceans, and Watersheds

hall.lynda@epa.gov | (202) 566-1210

Measure Definition
Terms and phrases:

e By fully restored, EPA means that all designated uses are now being met.

s By partially restored, EPA means either of the following two conditions are being met;:

a. A waterbody that has a use that is initially impaired by more than one pollutant, but after
restoration efforts meets the criteria for one or more (but not all) of those pollutants, or

b. A waterbody that initially has more than one use that is less than fully supported, but after
restoration efforts one or more (but not all) of those uses becomes fully supported.

Methodology for computation of results: Since the main referent for this measure will be State 303(d)
or Integrated Reports, States which did not submit 2000 303(d) lists may substitute the 1998 list for
their base year. "Waterbodies” therefore refer to 303(d)-listed segments or category 4 or 5 waters on
the Integrated Report. The measure is meant to include not only waterbodies restored by 319-
funded projects, but instead counts all primarily NPS-impaired waterbodies that a state fully or
partially restores, regardless of funding source. Waters listed after 1998/2000 which are then de-
fisted from the 303(d) list (for some or all pollutants) or which move from categories 4 (which
includes waters impaired by "pollution") or 5 to category 1 or 2 may also be counted against this
measure. In other words, although 1998/2000 is the base year, the 303(d) lists for those years need
not be the only referent lists.

On an ad hoc basis, EPA may approve tounting a waterbody against this measure that has been
partially or fully restored, but not yet removed from the 303(d) list. This will only occur if the water
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number:

has actually been restored (i.e. meeting water quality standards); EPA will not count cases where the
State merely believes the water will be restored by the time of their next 303(d) listing.

Please note that a waterbody cannot be counted simply because it has been de-listed from a state
303(d) list, or moves from categories 4 or 5 to 1 or 2, for reasons other than actual restoration (e.g.,
it is determined that it was inappropriately listed in the first place, it has a TMDL done for it, etc.).

There may be times when a waterbody does not actually change categories, but a use has been
restored. Take the following situation: a waterbody is listed under both categories 2 and 5 in one
reporting year, and then under these same categories the next reporting year, even though one of
the water's uses has gone from not supported to fully supported. For example, if a waterbody has
three uses, and in the first reporting year has one use fully supported and two uses not supported, it
might be listed under both categories 2 and 5. If in the next reporting year, one of the two uses that
was previously not supported becomes fully supported, then the waterbody would stiil be listed
under categories 2 and 5 -~ but a use will have been restored (i.e. the bar for "partially restored” will
have been met). If a use has actually been restored, then this waterbody may be counted against this
measure, regardless of whether or not the categorization of the waterbody stays static.

In addition, a waterbody will not be counted towards this measure if no specific management
activities have been taken (by any party) within the watershed to improve water quality. Furthermore,
a waterbody cannot be counted twice under this measure if it goes from impaired to partially
restored, and then from partially restored to fully restored. Any given waterbody may only be
counted once under this measure. For a waterbody to be counted as "partially or fully restored," it
must be described by a story on EPA's NPS Success Story Website
(http://www.epa.gov/owow/nps/Success319/). On the Success Stories website, the heading "Stories
about partially or fully restored water bodies" is the section that refers to this. measure. Without such
a story, the water will not be counted against this measure.

Success stories submitted for States or Tribes should be 2 pages or less and include the following:

Title

Problem _

Project Highlights (description of restoration efforts that led to delisting)

Results (monitoring data or a narrative description of improvements, consistent with state
303(d) listing and delisting methodologies)

Partners and funding

Photos and/or Table/graph/chart showing water quality data (where applicable and available)
GRTS project number(s) (where applicable)

Year waterbody listed or de-listed (or proposed to be de-listed) from 303(d) list

Contact information

For detailed information in developing Success Stories, refer to the following document. (11 pp,
285K, About PDF)
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number:

A story may include more than one waterbody, where appropriate.

As for determining whether or not a waterbody is "primarily" NPS-impaired, this will be left to the
best professional judgment of the States. EPA does not expect that the State should do a detailed
analysis when making a judgment on whether a given waterbody is "primarily” NPS-impaired, when a
precise determination would be exceedingly difficult (such as, for example, when a single listed
water moves through both permitted MS4 areas as well as through non-permitted areas).

WQ-SP12.N11 measure connection: Under some circumstances, a WQ-10 waterbody may be
included within a 12 digit watershed for reporting under WQ-SP12.N11 (watershed improvement).
Consult the detailed definitions for both measures to determine whether a particular waterbody is
eligible under both measures.

Units: The target of 700 waterbodies by 2012 refers to partially and fully restored waterbodies
combined. :

Universe: There is no universe of NPS-impaired waterbodies for this measure. Although the base
year began with the 2000 303(d) list or Integrated Report, the universe of NPS-impaired waterbody
segments shifts with each new 303(d) list or Integrated Report, since this measure allows inclusion
of listed segments beyond the 2000 impairment lists.

Baseline: 15 - The base year in which the first 11 Success Stories were posted to the website was in
FY 2005. )
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Section B: Clause, 1552.237-72, 1is revised as
follows:
1552.237-72 Key personnel. (APR 1984)

(a) The Contractor shall assign to this contract
the following key personnel:

Project Manager:
[(0)@) |

Technical Writer/Editor:
FMM)

Public Outreach Specialists:
(b)(4)

Graphics Designer:
(@ |

(b) During the first ninety (90) days of
performance, the Contractor shall make no
substitutions of key personnel unless the
substitution is necessitated by illness, death,
or termination of employment. The Contractor
shall notify the Contracting Officer within 15
calendar days after the occurrence of any of
these events and provide the information required
by paragraph (c) of this clause. After the
initial 90-day period, the Contractor shall
submit the information required by paragraph (c)
to the Contracting Officer at least 15 days prior
to making any permanent substitutions.

(c) The Contractor shall provide a detailed
explanation of the circumstances necessitating
the proposed substitutions, complete resumes for
the proposed substitutes, and any additional
information requested by the Contracting Officer.
Proposed substitutes should have comparable
qualifications to those of the persons being
replaced. The Contracting Officer will notify the
Contractor within 15 calendar days after receipt
of all required information of the decision on
substitutions. This clause will be modified to
reflect any approved changes of key personnel.

(End of clause

Continued
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REFERENCE NO. OF DOCUMENT BEING CONTINUED

FAGE OF

CONTINUATION SHEET . ,_._1,_055/0015/003 3 | 3
NAME OF OFFEROR CR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) () |o (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2,epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 11/07/2013 to 09/27/2015
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRAGT ID'CODE PAGE OF PAGES

1| 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 See Block 16C PR-CPOD-15-00192
6. ISSUED BY CODE | cpOD 7. ADMINISTERED BY (if other than ltem 6) CODE |CPOD
(FOR U.S. MAIL ONLY) CPOD
US Environmental Protection Agency US Environmental Protection Agency
26 West Martin Luther King Drive 26 West Martin Luther King Drive
Mail Code: NWD Mail Code: NWD
Cincinnati OH 45268 Cincinnati OH 45268
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ® 9A. AMENDMENT OF SOLICITATION NO.
TETRA TECH, INC.
10306 EATON PLACE STE 340 9B. DATED (SEE ITEM 11)
FATIRFAX VA 220302201
5 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-~12~055
0015
10B. DATED (SEE ITEM 13)
CODE |(b)(4) FACILITY CODE 11/07/2013
. 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [D)is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE-RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required))
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPAAR 1552.217-71, Option to Extend the Term of the Contract and EPA-B-32-101, Limitation of Funds Notice

E. IMPORTANT: Contractor [is not. [X] is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: [®X4)

The purpose of this modification is to:

1. Exercise Option Period II,

2. shift funding in the amount of 11,400.00 from Option Period I to Option Period II, and
3. Modify EPAAR Clause 1552.217-71, Option to Extend the Term of the Contract-Cost-Type
Contract (APR 1984).

TOCOR: Don Waye Max Expire Date: 03/27/2018

LIST OF CHANGES:

Total Amount for this Modification: $0.00
Continued ...

Except as provided herain, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Tammy Adams

16B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET] REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-C-12-055/0015/004 2 5
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () | (E) (F)

New Total Amount for this Version: $240,100.00
New Total Amount for this Award: $502,511.00

CHANGES FOR LINE ITEM NUMBER: 2

Provide services in accordance with attached
Performance Work Statement entitled, "Technical
Support for Nonpoint Source Outreach and
Communication."

Obligated Amount for this modification:
~$11,400.00

Incremental Funded Amount changed from
$139,456.00 to $128,056.00

CHANGES FOR ACCOUNTING CODE:
14-15-B~87FP-202BD4X25-2505-1487NE4013-001
Amount changed from $101,430.00 to $90,030.00
Percent changed from 100 to 64.558

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification: $11,400.00
Incremental Funded Amount changed from $0.00 to
$11,400.00
Exercised option

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-87FP-202BD4X25-2505~1487NE4013-001
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization 87FP
Program (PRC) 202BD4X25
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1487NE4013-001
Quantity: 0
Amount: $11,400.00
Percent: 11.32705
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711 ’

Continued
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NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT PRICE AMOUNT
(A) (B) (c) > (E) (F)

Section B: Clause, 1552.211-73, 1s revised as
follows:

1552.211-73 LEVEL OF EFFORT - COST REIMBURSEMENT
TERM CONTRACT (APR 1984) DEVIATION (AUG 1985)

(a) The Contractor shall perform all work and
provide all required reports within the level of
effort specified below. The Government will
order 1,368 direct labor hours for the base
period which represents the Government's best
estimate of the level of effort required to
fulfill these requirements.

(b) Direct labor includes personnel such as
engineers, scientists, draftsmen, technicians,
statisticians, and programmers and not support
personnel such as company management, typists,
and key punch operators even though such support
personnel are normally treated as direct labor by
the Contractor. The level of effort specified in
paragraph (a) includes Contractor, subcontractor,
and consultant labor hours.

(c) Under any circumstances, if the Government
orders or the Contractor provides less than 90
percent of the level of effort specified for the
base period or any optional period exercised, an
equitable downward adjustment of the fixed fee,
if any, for that period will be made. The
Government may require the Contractor to provide
additional effort up to 110 percent of the level
of effort for any period until the estimated cost
for that period has been reached. However, this
additional effort shall not result in any
increase in the fixed fee, if any. If this is a
cost-plus-incentive-fee (CPIF) contract, the term
"fee" in this paragraph means "base fee and
incentive fee." If this is a cost-plus-award-fee
(CPAF) contract, the term "fee" in this paragraph
means "base fee and award fee."

{d) If the level of effort specified to be
ordered during a given base or option period is
not ordered during that period, that level of
effort may not be accumulated and ordered during
a subsequent period.

{e) These terms and conditions do not supersede
the requirements of either the "Limitation of
Cost" or "Limitation of Funds" clauses.

Continued
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NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY {UNIT UNIT PRICE AMOUNT
(A) (B) (C) kD) (E) (F)

(End of clause)

Section B: Clause, EPA-B-16-102, is revised as
follows:
EPA-B~-16~102 ESTIMATED COST AND FIXED FEE

(a) The estimated cost of this contract is
5|(B)4)

(b) The fixed fee is §®®

(c) The total estimated cost and fixed fee is
$100,644.00,

(End of clause)

Section B: Clause, EPA-B-32-101, is incorporated
as follows:
EPA-B~32~101 LIMITATION OF FUNDS NOTICE

Option Period I

(a) Pursuant to the Limitation of Funds clause,
incremental funding in the amount of $
is allotted to cover estimated cost. Funding in
the amount of $ is provided to cover the
corresponding increment of fixed fee. The amount
allotted for costs is estimated to cover the
contractor's performance through 09/27/15.

(b) When the contract is fully funded as
specified in the Estimated Cost and Fixed Fee
Clause (EPA-B-16-102), the Limitation of Cost
clause shall become applicable.

(c) Recapitulation of Funds
See the attached Recapitulation of Funding Sheet.

Option Period II

(a) Pursuant to the Limitation of Funds clause,
incremental funding in the amount of
is allotted to cover estimated cost. Funding in
the amount of $ is provided to cover the
corresponding increment of fixed fee. The amount
allotted for costs is estimated to cover the
contractor's performance through 11/08/15.
Continued
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NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (Cy D) (E) (F)

(b) When the contract is fully funded as
specified in the Estimated Cost and Fixed Fee
Clause (EPA-B-16-102), the Limitation of Cost
clause shall become applicable.

(c) Recapitulation of Funds

See the attached Recapitulation of Funding Sheet.

(End of clause)

Section F: Clause, EPA-F-12-101, is revised as
follows:
EPA-F-12~101 PERIOD OF PERFORMANCE

The period of performance of this contract shall
be from 11/07/2013 through 09/27/2016 inclusive
of all required reports.

(End of clause)

Delivery Location Code: OW/OWOW
US EPA, OW/OWOW

AWPD-IO

1200 Pennsylvania Ave., NW
Washington DC 20460

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination :

Period of Performance: 11/07/2013 to 09/27/2016

NSN 7640-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
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1552,217-71 Option to extend the term of the contract-cost-type contract. (APR 1984)

The Government has the option to extend the term of this contract for 2 additional period(s). If more than 30 days
remain in the contract period of performance, the Government, without prior written notification, may exercise this
option by issuing a contract modification. To exercise this option within the last 30 days of the period of
performance, the Government must provide to the Contractor written notification prior to that last 30-days of the
period. This preliminary notification does not commit the Government to exercising the option. Use of an option
will result in the following contract modifications:

(a) The "Period of Performance" clause will be amended to cover a base period and option periods:

Period Start Date End Date

Option Period 3 09/28/2016 09/27/2017
Option Period 4 09/28/2017 03/27/2018
(b) Paragraph (a) of the "Level of Effort” clause will be amended to reflect a new and separate level of effort
of:
Period Level of Effort
Option Period 3 1332
Option Period 4 668

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and fixed
fee for each period as follows:

Period Estimated Cost Fixed Fee Total CPFF
Option Period 3 FO4) o)) $100,360
Option Period 4 $ $ $50,362

(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), those amounts will be
increased as follows: N/A

Page 7 of 7




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 GUNTRACTID GRRE PAGE. OF PAGES

1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 See Block 16C PR-OW-15-00259
6. ISSUED BY CODE |cpoD 7. ADMINISTERED BY (if other than item 6) CODE ICPOD
(FOR U,S. MAIL ONLY) CPOD
US Environmental Protection Agency US Environmental Protection Agency
26 West Martin Luther King Drive 26 West Martin Luther King Drive
Mail Code: NWD Mail Code: NWD
Cincinnati OH 45268 Cincinnati OH 45268
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cade) I 9A. AMENDMENT OF SOLICITATION NO.
TETRA TECH, INC.
10306 EATON PLACE STE 340 98. DATED (SEE ITEM 11)
FAIRFAX VA 220302201
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C~-12-055
0015
10B. DATED (SEE ITEM 13)
CODE = ((b)(4) FACILITY CODE 11/07/2013
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[} The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers {Tis extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. [f by
virtue of this amendment you desire to change an offer already submitted, such change may be mads by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this ameridment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $8,166.00
See Schedule

13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify fype of modification and authority)
X EPA-B-32-101, Limitation of Funds Notice

E. IMPORTANT: Contractor [Xlis not, [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: |®®)

The purpose of this modification is to provide incremental funding to Option Period II in
the amount of $8,166.00.

TOCOR: Don Waye Max Expire Date: 03/27/2018

LIST OF CHANGES:

New Total Amount for this Version: $100,644.00
New Total Amount for this Award: $502,511.00
Obligated Amount for this Modification: $8,166.00

Continued

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

16A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Tammy Adams

15B. CONTRACTOR/OFFEROR 156C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
§ éﬁﬁanav? VRPN
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA i
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NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
(TEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification: $8,166.00
Incremental Funded Amount changed from $11,400.00
to $19,566.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-87FP-202BD4X25-2505-1587PE5012~001
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B
Budget Organization 87FP
Program (PRC) 202BD4X25
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1587PE5012-001
Quantity: 0

Amount: $8,166.00

Percent: 0

Subject To Funding: N
Payment Address:

Section B: Clause, EPA-B-32-101, is incorporated
as follows:
EPA-B-32-101 LIMITATION OF FUNDS NOTICE

Option Period IT

(a) Pursuant to the Limitation of Funds clause
incremental funding in the amount of $
is allotted to cover estimated cost. Funding in
the amount of is provided to cover the
corresponding increment of fixed fee. The amount
allotted for costs is estimated to cover the
contractor's performance through 12/07/2015.

(b) When the contract is fully funded as
specified in the Estimated Cost and Fixed Fee
Clause (EPA-B-16-102), the Limitation of Cost
clause shall become applicable.

(c) Recapitulation of Funds

See the attached Recapitulation of Funding Sheet.
Delivery Location Code: OW/OWOW

US EPA, OW/OWOW

AWPD-TIO

1200 Pennsylvania Ave., NW

Washington DC 20460

Continued
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NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP~Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 11/07/2013 to 09/27/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) £3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

PAGE OF PAGES
1| 3

1. CONTRACT ID CODE

2. AMENDMENT/MODIFICATION NO. 3, EFFECTIVE DATE
006 See Block 16C

4. REQUISITION/PURCHASE REQ. NO.
PR-QW-15-00698

5. PROJECT NO. (If applicable)

6 1SSUED BY CODE [CPoD

7. ADMINISTERED BY (if ofher than ftem 6) COBE [CPOD

(FOR U.S. MAIL ONLY)

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

CPOD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code}

TETRA TECH, INC.
10306 EATON PLACE STE 340
FAIRFAX VA 220302201

) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

% [19A. MODIFICATION OF CONTRACT/ORDER NO.
EP=C=12=059

0015

10B. DATED (SEE ITEM 13)

CODE |(b)(4) FACILITY CODE

17, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

11/07/2013

[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers

[(}is extended,  {]ls not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

Items 8 and 15, and returning

copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is recsived prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

Net Increase:

$81,078.00

13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED N ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO. PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X EPA-B-32-101, Limitation of Funds Notice

E. IMPORTANT: Contractor is not. [is required to sign this document and return

copies fo the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: (b)(4)

The purpose of this modification is to provide incremental funding to Option Period II in
the amount of $81,078 which fully funds Option Period II.

TOCOR: Don Waye Max Expire Date: 03/27/2018

LIST OF CHANGES:

Obligated Amount for this Modification: $81,078.00
New Total Obligated Amount for this Award: $340,388.00

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $81,078.00

Continued ...

Except as provided herein, ali terms and conditions of the document referenced in ftem SA or 10A, as heretofore changed, remains unchanged and in fuli force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Tammy Adams

16B. CONTRACTOR/OFFEROR

(Signature of person d to sign)

15C. DATE SIGNED

168, UNITED STATES OF AMERICA 16C. DATE SIGNED

\j&?wmgf’ detnsee’

{Signature of Contracting Officer)

CLECTRONC
SRMATURE | 09/29/2015

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




CONTI UATlON SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE QOF
N EP-C-12-055/0015/006 2 3
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) © | (E) (F)

Incremental Funded Amount changed from $19,566.00
to $100,644.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B~-87FL-202BD4X22~-2505~1587LE5010-001
Beginning Fiscal Year 15
Ending Fiscal Year 16

Fund ({(Appropriation) B
Budget Organization 87FL
Program (PRC) 202BD4X22
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization

DCN-Line ID 1587LE5010~001
Quantity: 0

Amount: $81,078.00
Percent: 0

Subject To Funding: N
Payment Address:

Section B: Clause, EPA-B-32-101, is revised as
follows:
EPA-B-32-101 LIMITATION OF FUNDS NOTICE

(a) Pursuant to the Limitation of Funds clause,
incremental funding in the amount of
is allotted to cover estimated cost. Funding in
the amount of is provided to cover the
corresponding increment of fixed fee. The amount
allotted for costs is estimated to cover the
contractor's performance through 09/27/2015.

(b) When the contract is fully funded as
specified in the Estimated Cost and Fixed Fee
Clause (EPA-B~16-102), the Limitation of Cost
clause shall become applicable.

(¢) Recapitulation of Funds
See the attached Recapitulation of Funding Sheet.

(End of Clause)

Delivery Location Code: OW/OWOW
US EPA, OW/OWOW

AWPD-IO

1200 Pennsylvania Ave., NW
Washington DC 20460

Continued
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED rAGE OF
EP-C-12-055/0015/006 3 | 3
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) () |o (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 11/07/2013 to 09/27/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENTOFSOUCWKNOMMODWWANONOFCONTRACT

1. CONTRACT ID CODE PAGE OF PAGES
1 | 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
007 See Block 16C
6. ISSUED BY CODE {CPOD 7. ADMINISTERED BY (If other than item 6) CODE ICPOD

(FOR U.S. MAIL ONLY)

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

CPOD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

TETRA TECH, INC.
10306 EATON PLACE STE 340
FATIRFAX VA 220302201

) 9A. AMENDMENT OF SOLICITATION NOQ.

9B. DATED (SEE ITEM 11)

x |19A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-12-055

0015
10B. DATED (SEE ITEM 13)
CODE ‘I(b)(4) FACILITY CODE 11/07/2013
11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
(] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ) [Tis extended.  [Tis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods; (a) By completing
tems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers, FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or [etter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE
ORDER NO. IN ITEM 10A.

A. THIS CHANGE ORDER I8 ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT:  Contractor is not. [is required to sign this document and return copies to the issuing office.

DUNS Number:

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
ﬁﬂﬁilililii

TOCOR: Don Waye Max Expire Date: 03/27/2018
LIST OF CHANGES: Reason for Modification :

Other Administrative Action

This modification is issued to incorporate the following contractual changes:
1. To updated Clause EPA-G-42-~101, Contract Administration Representatives, as shown on

the attached.

2. All other terms and conditions remain unchanged.

Continued ...

Except as provided herein, alf terms and conditions of the document referenced in Item 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print}

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Noelle Mills

16B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
3 . ELRCTROMNMK
Hoellly 2o SIGNATURE | (3 /15/2016
(Signature of Contracting Officer)

N8N 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




co ION SHEE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
NTINUAT TIEP-C-12-055/0015/007 2 3
NAME OF OFFEROR QR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (M

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP~Finance Center (AA216-01)
109 TW Alexandexr Drive
Wwww2.epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 11/07/2013 to 09/27/2016

NSN 7540-01-162-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 63.110




